PIN 10654.00
PIN 10210.00

WHITEFIELD-JEFFERSON



February 10, 2003
Supersedes January 01, 2003

BEFORE SUBMITTING YOUR BID
1. Use pen and ink to complete the Bid.
2. Have you signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirements listed in the Bid Book.

4. Have you included prices for all Bid Items? (“Zero is not considered a bid price.”)
5. Have you included a bid guarantee? Acceptable forms are:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.

(Or forms that do not contain any significant variations from the Department’s
forms as solely determined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If the written Bid is to be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Winthrop. Other
means, such as U.S. Postal Services’ Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS

7. Have you included your DBE Utilization commitment in the proper amounts and
signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3430.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes at the MDOT Contracts mailbox at:
MDOT.contracts@maine.gov. Each bid package will require a separate request.
Please provide us an email address, so we can maintain the planholders list that both
the industry and MDOT uses.

Additionally, the new Acknowledgement of Bid Amendment form will be placed in
MDOT bid packages beginning with the 2/12/03 advertisements. After that date,
interested parties will be responsible for reviewing and retrieving the Bid Amendments
from our web site, and acknowledging receipt and incorporating those Bid
Amendments in their bids.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
rebecca.pooler@maine.gov.
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

For security and other reasons, al Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



INSTRUCTIONS FOR PREPARING THE
CONTRACTOR'SDISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’'s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

The Department has revised the Disadvantaged Business
Enterprise Proposed Utilization form and the procedure that has
been used for the past several months for Contractors to submit
the form.

The Apparent Low Bidder now must submit the form by close of
Business (4:30 P.M.) on Bid day.

The new Contractor’s Disadvantaged Business Enterprise
Proposed Utilization Plan form contains additional information
that 1s required by USDOT.

The Disadvantaged Business Enterprise Proposed Utilization
Plan form will no longer be used. The new Contractor’s
Disadvantaged Business Enterprise Proposed Utilization Plan
form must be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered

pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




CONTRACTOR'SDISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, M e 04333-0016
or Telephone: Fax:
Fax: 207-624-3431
BID PRICE: $ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION ASA PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actua $
[tem Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples. Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEsis available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Planreceived /| Verified by: Action:




HAIRE
NEFART MEKT
OF TRANSPORTATION
: .

MAINE DEPARTMENT OF

TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise
DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.


http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bid for the Hot Mix Asphalt Overlay, Plant Mix Recycled Asphalt Pavement, Full Construction
Areas, Drainage and Safety Improvements. in the towns of Whitefield and Jefferson will be received from
contractors at the Reception Desk, Maine DOT Bailding, Child Street, Augnsta, Maine, until 11:00 o’clock A M.
(prevailing time) on October 29, 2003 , and at that time and place publicly opened and read. Bids will be accepted
[rom contractors prequalified by the Department of Transportation for highway construction and paving projects. All
other Bids may be rejected. MDOT provides the option of electronic bidding. We accept electronic bids for
those bid packages posted on the bidx.com website. Electronic bids de not have to be accompanied by paper
bids. Please note: the Department will accept a facsimile of the bid bond: however, the original bid bond must

then be received at the MDOT Contract Section within 72 hours of the bid opening. Until further notice, dual
bids {(one paper, one electronic) will be accepted, with the paper copy taking precedence,

Description: Maine Federal Aid Project No. 10210.00 , PIN 10210.00; STP-1065(490)X, PIN 10654.00

Location: In Lincoln County, project 10210.00 is located on route 126 and begins at the Whitefield/Pittston town line
and extends easterly to .02 km (0.01 mi) casterly of the southerly intersection of rouvée 218 then skip 2.06 km

(1.28 mi) and continuing easterly 2.44 km {1.52 mi) to the northern intersection of route 126 and 215. Project 8 1P—
1065(400)X 15 located on route 126 and begins 0.02 km (0.01 mi) easterly of the southern intersection of route 126
and 218 and extends easterly 2.06 km (1.28 mi).

Outline of Work: Hot Mix Asphalt Overlay, Plant Mix Recycled Asphalt Pavement, Excavation, Gravel, Drainage
and Safety Improvements and other ineidental work.

For general information regarding Bidding and Contracting procedures, contact Broce Carter at (207624-3430. Our
webpage at hitp//www.state.me. us/mdot/project/design/homepg htm contains a copy of the schedule of items, Plan
Holders List, written portions of bid amendments (not drawings}, and bid results. For Project-specific information
fax ail questions to James Andrews at (207)624-3401. Questions received after 12:00 noon of Monday prior to bid
date will not be answered. Bidders shall not contact any other Departments] staff’ for clarification of Contract
provisions, and the Department will not be responsible for any interpretations so obtained. Hearing impaired persons
may call the Telecommumication Device for the Deaf at (207)287-3392.

Plans, specifications and bid forms may be seen at the Mamme DOT Building in Augusta, Maine. They may be
puicthased from the Depariment between the hours of 8:00 am. to 4:30 p.m. by cash, credit card {Visa/Mastercard) or
check payable to Treasurer, State of Maine sent to Maine Department of Transportation, Atta.: Mailroom, 16 State
House Station, Augusta, Maine 04333-0016. They also may be purchased by telephone at (207)624-3536 between
the hours of 8:00 a.m. to 4:30 pan. Bid Book $10 ($13 by mail}, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificaie of deposit, or United States
postal momey order in the amount of $80,000 payable to Treasurer, State of Maine as a Bid guarantee. A Coniract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 190 percent of the Contract
price, will be required of the suceessful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the
Disadvantaged Business Enterprise program requirements as set forth by the Maine Depariment of Transportation.

All work shall be governed by “State of Maine, Departinent of Transportation, Standard Specifications, Revision of
December 2002, price $10 [$13 by mait], and Standard Details, Revision of December 2002, price $20 [$25 by mail]
Standard Detail updates can be found at htip.//www state me us/mdot/project/design/homepg. htm

The right is hereby reserved the MDOT to reJe mgﬂng}&,}slds

S ‘gﬂﬁ OF 44",

Augusta, Maine £ ’?&
October 8, 2003 X %
31 JOHN E. DORITY
| § CHIEF ENGINEER
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Whitefied-Jeffer son
10210.00 & 10654.00
September 26, 2003

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

&

SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.state.me.us/mdot/project/design/schedule.ntm. It is the responsibility of

the Bidder to determine if there are Amendments to the Project, to download them, and to
incorporate them into their Bid Package. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening.

Amendment Number

Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received al of the above referenced Amendments to the Bid Package. Failure to
acknowledge receipt of all Amendments to the Bid Package will be considered a Non-curable
Bid Defect in accordance with Section 102.11.1 of the Standard Specifications, Revision of

December 2002.

Date

Bid Bond Validation Number

CONTRACTOR

Signature of authorized representative

(Name and Title Printed)

(Applicable to annual bid bonds or electronic bid bonds.)
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MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER
CONTRACT ID : 010210.00
PROJECTS

010210.00
STP-1065(400)X

COUNTY : LINCOLN



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 031006
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010210.00 PROJECT(S): 010210.00
STP-1065 (400) X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- | =
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
SECTION 0001 HIGHWAY ITEMS
[201.23 REMOVING SINGLE | | |
0010 | TREE TOP ONLY | 6.000| |
| |EA | | |
[201.24 REMOVING STUMP | | |
0020 | | 6.000] | |
| |EA | | |
|202.202 REMOVING | | |
0030 | PAVEMENT SURFACE | 350.000] |
| | M2 | | |
|202.203 PAVEMENT BUTT | | |
0040 | JOINTS | 486.000] |
| | M2 | | I
[203.2001 COMMON | | |
0050 | EXCAVATION - PLAN | 10320.000 | |
| QUANTITY M3 | | |
[203.21 ROCK EXCAVATION | | |
0060 | 300.000] | |
| M3 | | |
[203.25 GRANULAR BORROW | | |
0070 | 5380.000 | |
| M3 | | |
|204.41 REHABILITATION OF | | |
0080 |EXISTING SHOULDERS, PLAN | 18321.000] |
| QUANTITY | M2 | | |
|211.21 INSLOPE | | | |
0090 | REHABILITATION | 1300.000]| |
| M | | |
|211.22 INSLOPE | | | |
0100 | EXCAVATION - GUARDRAIL | 369.000] |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE : 031006
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010210.00 PROJECT (S) : 010210.00
STP-1065(400) X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
[211.30 DITCH EXCAVATION | | | |
0110 | 6541.000| | |
| M | | | |
|211.40 NEW DITCH | | | |
0120 | EXCAVATION | 2070.000]| | |
| M | | | |
|304.103 AGGREGATE | | | | |
0130 | SUBBASE - GRAVEL (TRUCK | 300.000] | |
| MEASURE) | M3 | | | |
|304.104 AGGREGATE | | | | |
0140 | SUBBASE COURSE - GRAVEL | 21200.000| | |
| (PLAN QUANTITY) |M3 | | |
|310.23 PLANT MIX | | | | |
0150 |RECYCLED ASPHALT | 67460.000| | |
| PAVEMENT - 75 MM DEPTH | M2 | | |
| | | | | |
[403.209 HOT MIX ASPHALT | | | |
016019.5 MM (SIDEWALKS, DRIVES, | 129.320] | |
| INCIDENTAL ) | MG | | |
[403.210 HOT MIX ASPHALT | | | |
017019.5 MM NOMINAL MAX SIZE | 7590.000| | |
| | MG | | | I
|403.211 HOT MIX ASPHALT | | | |
0180 (SHIM) | 2400.000| | | |
| | MG | | | |
|403.213 HOT MIX ASPHALT | | | |
0190]12.5 MM, BASE | 6430.000] | | |
| | MG | | | |
1409.15 BITUMINOUS TACK | | | |
0200|COAT APPLIED | 15500.000| | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 031006
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010210.00 PROJECT (S) : 010210.00
STP-1065(400) X
CONTRACTOR

LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|411.09 UNTREATED | | | |
0210 | AGGREGATE SURFACE COURSE | 130.000] | |

|603.16 375 MM CULVERT | | | |
0220 |PIPE OPTION I | 340.000] | |

|603.17 450 MM CULVERT | | | |
0230 |PIPE OPTION I | 50.000| | |

1603.179 450 MM CULVERT | | | |
0240 |PIPE OPTION III | 570.000]| | |

1603.199 600 MM CULVERT | | | |
0250 | PIPE OPTION III | 42.500| | |

1603.219 900 MM CULVERT | | | |
0260 |PIPE OPTION III | 40.000| | |

[605.09 150 MM UNDERDRAIN | | | |
0270 | TYPE B | 20.000| | |

|606.1722 BRIDGE | | | | |
0280 | TRANSITION - TYPE 2 | 4.000| | |

|606.178 GUARDRAIL BEAM | | | |
0290 | 11.400| | | |

|606.23 GUARDRAIL TYPE 3C | | | |
0300|- SINGLE RAIL | 206.000 | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4
DATE: 031006
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010210.00 PROJECT (S) : 010210.00
STP-1065(400) X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY  |———————— | oo~
| | AND UNITS | DOLLARS CTS DOLLARS |CTS
|606.231 GUARDRAIL TYPE | |
0310|3C - 4.5 M RADIUS AND | 8.000]
|LESS |M | |
|606.232 GUARDRAIL TYPE | |
0320|3C - OVER 4.5 M RADIUS | 8.000]
| M | |
|606.265 TERMINAL END - | |
0330 |SINGLE RAIL - GALVANIZED | 2.000]
| STEEL |EA | |
|606.35 GUARDRAIL | | |
0340 | DELINEATOR POST | 12.000]|
| |EA | |
|606.47 SINGLE WOOD POST | |
0350 | 30.000] |
| |EA | |
|606.51 MULTIPLE MAILBOX | |
0360 | SUPPORT | 2.000]
| |EA | |
|606.754 WIDEN SHOULDER | |
0370 |FOR 350 END TREATMENT | 5.000]
| |EA | |
|606.79 GUARDRAIL 350 | |
0380 | FLARED TERMINAL | 5.000]
| |EA | |
|607.10 BARBED WIRE FENCE | |
0390 |- WOOD POSTS | 100.000 |
| M | |
|609.31 CURB TYPE 3 | |
0400 | | 176.000 | |
| M | |
|609.311 SPECIAL CURB - | |
0410 |CAPE COD DESIGN | 488.000]



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE: 031006
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010210.00 PROJECT (S) : 010210.00
STP-1065(400) X
CONTRACTOR

LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|610.08 PLAIN RIPRAP | | | |
0420 | 20.400| | | |

|610.18 STONE DITCH | | | |
0430 | PROTECTION | 500.000] | |

[613.319 EROSION CONTROL | | | |
0440 | BLANKET | 10962.000] | |

|615.07 LOAM | | | | |
0450 | | 75.000 | | | |

|618.1401 SEEDING METHOD | | | |
0460 |NUMBER 2 - PLAN QUANTITY | 550.000] | |

|619.1201 MULCH - PLAN | | | |
0470 | QUANTITY | 550.000| | |

[|620.58 EROSION CONTROL | | | |
0480 | GEOTEXTILE | 2100.000] | |

|621.025 EVERGREEN TREES | | | |

04901 (900 MM - 1200 MM) GROUP | 18.000| | |
|A | EA | | | |
|621.026 EVERGREEN TREES | | | |

0500] (900 MM - 1200 MM) GROUP | 12.000] | |
|B |EA | | | |
|621.126 SMALL DECIDUOUS | | | |

0510 | TREES (1800 MM - 2400 | 6.000] | |
|MM) GROUP A |EA | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 031006
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010210.00 PROJECT (S) : 010210.00
STP-1065(400) X
CONTRACTOR

LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|621.178 MEDIUM DECIDUOUS | | | |
0520 | TREES (1800 MM - 2400 | 7.000| | |

|[MM) GROUP A |EA | | |

|621.546 DECIDUOUS SHRUBS | | | |
0530] (600 MM - 900 MM) GROUP | 12.000] | |

|A |EA | | | |

|627.76 TEMPORARY | | | | |
0540 | PAVEMENT MARKING LINE, | LUMP | LUMP | |

|WHITE OR YELLOW | | | |

|629.05 HAND LABOR, | | | |
0550 | STRAIGHT TIME | 50.000 | | |

[|631.111 TRACTOR MOUNTED | | | |
0560 | HYDRAULIC HAMMER | 30.000| | |

|631.12 ALL PURPOSE | | | |
0570 | EXCAVATOR (INCLUDING | 50.000| | |

| OPERATOR) | HR | | | |

|631.131 SMALL | | | | |
0580 | BULLDOZER-GRADER | 10.000| | |

| (INCLUDING OPERATOR) | HR | | |

|631.14 GRADER (INCLUDING | | | |
0590 | OPERATOR) | 25.000] | | |

|631.172 TRUCK - LARGE | | | |
0600| (INCLUDING OPERATOR) | 100.000| | |

|631.18 CHAIN SAW RENTAL | | | |
0610 (INCLUDING OPERATOR) | 40.000] | |

|631.32 CULVERT CLEANER | | | |
0620 | (INCLUDING OPERATOR) | 20.000| | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7

DATE: 031006
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010210.00 PROJECT (S) : 010210.00
STP-1065(400) X
CONTRACTOR

LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

[1639.19 FIELD OFFICE TYPE | | | |
0630|B | 1.000| | | |

|652.38 FLAGGER | | | | |
0640 | | 10000.000] | |

|652.39 WORK ZONE TRAFFIC | | | |
0650 | CONTROL | LUMP | LUMP | |

|656.75 TEMPORARY SOIL | | | |
0660 | EROSION AND WATER | LUMP | LUMP | |
| POLLUTION CONTROL | | | | |

|658.20 ACRYLIC LATEX | | | |
0670 |COLOR FINISH, GREEN | 11.500] | |

|659.10 MOBILIZATION | | | |
0680 | | LUMP | LUMP | |

|660.21 ON-THE-JOB | | | | |
0690 | TRAINING (BID) | 2000.000] | | |



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other lega entity organized under the laws of the State of Maine, with its

principa place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “ Contract”), hereby agree as follows:

A.

TheWork.

The Contractor agrees to complete all Work as specified or indicated in the Cortract
including Extra Work in conformity with the Contract, PIN No. 10210.00; STP-
1065(400)X, PIN 10654.00, for the Hot Mix Asphalt Overlay, Plant Mix Recycled
Asphalt Pavement, Full Construction Areas, Drainage and Safety |mprovements
in the towns of Whitefield and Jefferson, County of Lincoln, Maine. The Work
includes construction, maintenance during construction, warranty as provided in the
Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, al required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
September 3, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penaty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: PIN No. 10210.00; STP-1065(400)X, PIN 10654.00, for the Hot Mix Asphalt
Overlay, Plant Mix Recycled Asphalt Pavement, Full Construction Areas,
Drainage and Safety Improvements in the towns of Whitefield and Jefferson,
County of Lincoln, State of Maine, on which bids will be received until the time
specified in the “Notice to Contractors’ do(es) hereby bid and offer to enter into this
contract to supply all the materials, tools, equipment and labor to construct the whole
of the Work in strict accordance with the terms and conditions of this Contract at the
unit prices in the attached “ Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items’ in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “ Schedule of Items’, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bord at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors’, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Specia
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) ard
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.
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Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legaly Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other lega entity organized under the laws of the State of Maine, with its

principa place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “ Contract”), hereby agree as follows:

A.

TheWork.

The Contractor agrees to complete all Work as specified or indicated in the Cortract
including Extra Work in conformity with the Contract, PIN No. 10210.00; STP-
1065(400)X, PIN 10654.00, for the Hot Mix Asphalt Overlay, Plant Mix Recycled
Asphalt Pavement, Full Construction Areas, Drainage and Safety |mprovements
in the towns of Whitefield and Jefferson, County of Lincoln, Maine. The Work
includes construction, maintenance during construction, warranty as provided in the
Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, al required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
September 3, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penaty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: PIN No. 10210.00; STP-1065(400)X, PIN 10654.00, for the Hot Mix Asphalt
Overlay, Plant Mix Recycled Asphalt Pavement, Full Construction Areas,
Drainage and Safety Improvements in the towns of Whitefield and Jefferson,
County of Lincoln, State of Maine, on which bids will be received until the time
specified in the “Notice to Contractors’ do(es) hereby bid and offer to enter into this
contract to supply all the materials, tools, equipment and labor to construct the whole
of the Work in strict accordance with the terms and conditions of this Contract at the
unit prices in the attached “ Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items’ in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “ Schedule of Items’, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bord at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors’, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Specia
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) ard
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.
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Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legaly Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located 1705 U.S. Route 202,
Winthrop, Maine, with a mailing address at 16 State House(&a%\ﬁugusta, Maine 04333-
0016, and (Name of the firm bidding{ the jo

a corporation or other legal entity organized uMe I of (%e&ate of Maine, with its
principal place of businesslocated at ___ (addr f fhe firmbi inqth\eiob)

set forth in this

cated in the Contract
1224.00

, for
in the
, County of

I\eJNork includes construction, maintenance during
n the Contract, and other incidental work.

ge responsible for furnishing all supervision, labor, equipment,
grmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, al required documentation at the conclusion of the project, warranting
itswork and performing all other work indicated in the Contract.

The Department shall have the right to ater the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars  and 10 cents)

$_(repeat bid here in numerical terms, such as $10210)  \ Performance
Bond and Payment Bond each being 100% of the amountof this Cantract.

Contract.

he ans, Standard Specifications,

S of \Becemper 2002,

Supplement cifical] ) Kt Agheement; and\, Contract
[ s ¥ Contract will \be govesried by the

id and the Bid Documents, including those in Appendix A to
Division 18 the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

U~V

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay

State of Maine, on which bIdS will be received until the time specified in the “ Not|ce to

accordance Wlth the terms and conditions of ‘ e unit prices in the
attached “ Schedule of Items’.

in strict

[tems’

8 he bid amount or the official bank check, cashier’s
, or U. S. Postal Money Order in the amount given in the
; S’, payable to the Treasurer of the State of Maine and
accompanying this1id, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Special Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’ s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Dep

IN WITNESS WHEREOF, the Contractor, for itself, (ts d assigns, hereby
execute two duplicate originals of this Agreem t i [ | covenants,
terms, and obligations contained in the Con Documext

\an

(N9 e of Legallp\A Representative
f the Gontractor)
__ (Witn (PAint Nam

Your offer is her accepted.  This award consummates the Contract, and the

documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ................ccocceeinn. day of .ooeeeiieie ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......cccovvvviiieniiiiiens Print Name Legibly ..........cccoceeviiiiennnenen.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........c.ccocvvviieniienennnn. Print Name Legibly ........ccoocevviiiniiiiiiens
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...ttt ettt et e et et ettt et ettt et aeeneens

vil



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ...............c.......... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.cccccvveennennns day of ..o ,20 ...
WITNESS: SIGNATURES:
CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......ccoovvvvvivieninnn e Print Name Legibly ......cccccooviiiiiiiiiieen.
SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvvvrieniinnennnn. Print Name Legibly .......ccccocovviiiiiiniinnenne.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiniiniiieieeee,



January 26, 1999

SPECIAL PROVISION
PARTNERING

The successful bidder will have the opportunity to enter into a cooperative partnership
agreement with the State Department of Transportation for the contract. The objective of
this agreement is the effective completion of the work on time and to the standard of
quality that will be a source of pride to both the State and the Contractor. The partnering
agreement will not affect the terms of the contract. It is intended only to establish an
environment of cooperation between the parties. If the partnering agreement is accepted.

1. Contractor shall select and provide a third-party facilitator to conduct the team
building workshop for the Contractor and Department personnel. Facilitator selection
shall require Department concurrence. The cost for the facilitator and his associated
expenses will be shared equally by the Department on the next monthly estimate,
following receipt of invoice(s) from the Contractor, on an extra work basis.

2.  Contractor and Department will exchange lists of the key personnel to be
participants in the workshop. The list will contain the name and job title of each person,
a contact phone number, and the address for job related correspondence.

3. The Contractor shall select the location and make all arrangements for space as
required by facilitator, and for any meals required. This cost to be shared equally.

4. A working arrangement for the partnership will be agreed upon in writing at the
workshop. The arrangement will set out the mutually recognized goals and expectation
of the parties.

5. The Contractor and the Department agree to make an effort to maintain identified

key personnel assigned to the work for its duration. A timely notice by each shall be
given if changes by either must be made.

6.  Project issues shall be processed in the manner agreed upon by the parties during
the orientation.

7. Follow-up workshops may be held periodically throughout the duration of the
contract as agreed by the Contractor and the Department.

8.  The Partnering Agreement is not intended to be a legal document. Failure by either
party to follow the process identified will not be grounds for any claim under the contract.

9. ARE YOU INTERESTED IN THIS OPPORTUNITY? YES NO

1ofl
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Overlay Sec tion

—— 7

— ==

Shim from the Quarter Point out to the
Edge of the Existing Pavement

Shim Full Width to Required X-Slope

Rehab Shoulder as per Item 204.41
Pave Surface

Build Inslopes Under the 211 Items
Back up the Surface Pavement as Directed

Note: The edge of the shim will be the edge of
the traveled way and shall be subject to all
of the requirements of Section 652.3.4,
particularly paragraph #8.

TYPICAL SECTIONS
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PIN 10210.00 / STP—=1065(400)X

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION




PMRAP - No Alignment Change

Remove Pavement and Add Gravel
as Described as General Note #11

Restore Grade and Build
Cross Slope as Directed

Rehab Shoulder as per Item 204.41
Pave with PMRAP and HMA as Directed

Rehab Inslope or Ditch as per 211 Items

PMRAP - Alignment Change

Remove Pavement and Add Gravel
as Described as General Note #11

Add Variable Gravel as Directed
Pave with PMRAP and HMA as Directed

Remove Objectionable Material
as Described in the General Outline of Work

Back up Pavement as Directed

Pay Limits of Item 304.104 to a
Maximum Depth of 600mm

Build Inslopes with Payment Under the 211 Items,
or excavation within Cut Sections as Described in
the Construction Notes under the 203.2001 Item

TYPICAL SECTIONS
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0.6m PAVED SHOULDER

TYPE 3 CURB (0.2m TALL)

STAIRS

EXISTING GROUND

2.1m SIDEWALK
LOWER TO ONE RISER HIEGHT BELOW BOTTOM STEP

GRANITE SET IN PLACE AS STEPS

0.6m PAVED SHOULDER @ -27%

CAPE COD STYLE CURB

126 & COOPER RD.

RT.

INTER.

PLANVIEW
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Pittston-Whitefield-Jeffer son
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Level Il Overlay

Route 126
PROJECT STATIONING
Left Station Right
WHITEFIELD/PITTSTON T.L. 10+040 WHITEFIELD/PITTSTON T.L.
BEGIN PROJECT 10+290 BEGIN PROJECT
CMP 3/38 10+389
HUNT'S MEADOW RD 10+560 HUNT'S MEADOW RD
10+679 CMP 502
CMP 4/840/10 10+858
CMP 508/7 11+169
11+595 NET 3
11+860 ROONEY LANE
11+967 13/84/36
12+144 CMP 10/33
12+457 CMP 5/28.5
LIBBY LANE 12+720
CMP 27/27 12+745
13+031 CMP 23/23
13+386 CMP 18/18
13+613 CMP 15/84/15
2 POLE POWERLINE 13+995 2 POLE POWERLINE
14+065 CMP 9/9
14+409 CMP 4/4
COOPER ROAD 14+660
14+683 CMP 036/272/307
14+958 CMP 032/311
VIGUE ROAD 15+240
15+651 119
16+154 CMP <2/272/326/017
SHEEPSCOTT RIVER 16+471 SHEEPSCOTT RIVER
16+602 CMP 08 S
17+100 ROUTE 218 SOUTH
17+477 CMP 9/9
17+956 CMP 18/19
18+427 CMP 27/28
18+865 NET 36.5/ 36
19+155 NET 6/40/<616/40
JEFFERSON/WHITEFILD T.L. 19+660 JEFFERSON/WHITEFIELD T.L.
20+154 NET 53/53
OLD MADDEN ROAD 20+233
20+680 CMP 69/61
21+092 CMP68/77
END PROJECT 21+620 END PROJECT

lof 1



11 + 860
11 + 136
10 + 927
10 + 782
10 + 685
10 + 571
10 + 560
10-+ 383
10-+ 290
Begin Proj.

13

12

12

12

12

12

Gap

12

12

11

11

11

11

Striping Layout

211

937

728

720

543

366

350

157

991

980

871

860

Gap

Gap

Gap

Page 1 of 3

15

15

15

15

15

14

14

14

13

13

13

13

Pittston-Whitefield-Jefferso
PIN 10210.00,STP-1065(400)X
C.H.L.P. level Il Overlay

328

280

240

127

095

950

671

660

630

485

372

211

Gap

Gap

Route 126



17 +

17 +

16 +

16 +

16 +

15 +

15 +

15 +

15 +

15 +

15 +

111

100

982

971

611

600

650

489

387

376

340

328

Gap

Gap

Gap

Gap

Gap

18 +

18 +

18 +

18 +

18 +

18 +

17 +

17 +

17 +

17 +

17 +

17 +

583

567

406

374

197

003

794

681

568

310

181

111

Striping Layout

Page 2 of 3

20 +

20 +

19 +

19 +

19 +

19 +

18 +

18 +

18 +

18 +

18 +

18 +

040

008

830

467

274

194

985

921

792

712

595

583

Pittston-Whitefield-Jefferso
PIN 10210.00,STP-1065(400)X
C.H.L.P. level Il Overlay

21 +

21 +

21 +

21 +

21 +

21 +

20 +

20 +

20 +

20 +

20 +

Route 126

End Proj.

600

438

427

373

362

120

942

925

732

185

040



Striping Layout Pittston-Whitefield-Jefferso
PIN 10210.00,STP-1065(400)X

C.H.L.P. level Il Overlay

Route 126

Gap

Gap

Page 3 of 3



Pittston-Whitefield-Jeffer son
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Level 1l Overlay

OVERLAY CROSS SLOPES

Route 126

~4.0% | 16020 | 2.0% Field Fit North Whitefield Village
‘55% | 16000 | 3.0%

‘55% | 15980 | 3.0% 2.0% | 16700 | -3.0%

"55% | 15960 | 4.0% “1.0% | 16680 | -4.0%

‘55% | 15940 | 4.0% 10% | 16660 | -4.0%

"55% | 15920 | 4.0% 3.0% | 16640 | -4.0%

“55% | 15900 | 4.0% 50% | 16620 | -6.0%

‘55% | 15880 | 4.0% 50% | 16600 | -6.0%

"55% | 15860 | 4.0% 35% | 16580 | -4.0%

‘55% | 15840 | 4.0% 2.0% | 16560 | -2.0%

‘55% | 15820 | 4.0% 2.0% | 16540 | -2.0%

"55% | 15800 | 4.0% 2.0% | 16520 | -2.0%

‘55% | 15780 | 4.0% Adjust to
55% | 15760 | 4.0% 2.0% | 16500 | -2.0% | match Bridge
-5.5% 15740 4.0% Bri dge - | 16480 | Bri dge -

“55% | 15720 | 3.3% Match Match

55% | 15700 | 2.5% Existing | 16460 | Existing _
-5.0% | 15680 | 1.0% 1.0% | 16440 | -2.0% | Matoh Bridge
-4.0% | 15660 | -0.5% 25% | 16420 | -2.0%

-3.0% | 15640 | -2.0% -4.0% | 16400 | -2.0%

~2.0% | 15620 | -2.0% -4.0% | 16380 | -2.0%

-2.0% | 15600 | -2.0% “4.0% | 16360 | -2.0%

~2.0% | 15580 | -2.0% -4.0% | 16340 | -2.0%

~2.0% | 15560 | -2.0% -4.0% | 16320 | -3.0%

~2.0% | 15540 | -2.0% -3.0% | 16300 | -3.0%

20% | 15520 | -2.0% -3.0% | 16280 | -3.0% | DragLt
-30% | 15480 | -2.0% “3.0% | 16240 | -4.0%

-30% | 15460 | -2.0% -30% | 16220 | -2.0%

-30% | 15440 | -2.0% “30% | 16200 | 0.0%

3% | 15420 | -2.0% -30% | 16180 | 2.0%

-30% | 15400 | -2.0% “3.0% | 16160 | 2.0% | DragLt
~3.0% | 15380 | -2.0% -3.0% | 16140 | 2.0%

-3.0% | 15360 | -2.0% -3.0% | 16120 | 1.0%

~3.0% | 15340 | -2.0% -3.0% | 16100 | 0.0%

-3.0% | 15320 | -2.0% -4.0% | 16080 | -1.0%

-3.0% | 15300 | -2.0% -4.0% | 16060 | 0.0%

30% | 15280 | -30% | - 1seaco | | -40% 16040 10%
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Pittston-Whitefield-Jeffer son
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Level 1l Overlay

Route 126
OVERLAY CROSS SLOPES
-1.0% | 17940 | 0.0% 30% 118780 | -2.0%
0 Bump CL 1/2", -3.0% | 18760 | -4.0%
:;'8(2 gggg 8'%: DreqRiside | 7305 | 18740 | -4.0%
30% 117830 | 00% : -3.0% | 18720 | -4.0%
' ' -3.0% | 18700 | -4.0%
-4.0% | 17860 | 0.0% | Drag Rt o Tisee0 20
L 10% | 18660 | -5.0%
2.0% 17800 | -2.0% 2.0% [ 18640 | -6.0%
“2.0% | 17780 | -2.0% 3.0% | 18620 | -6.0%
206 11760 200 3.0% | 18600 | -6.0%
20% | 17720 | -2.0% 20% | 18560 | -6.0%
10% 7700 T 20% Teom ol 1 10% | 18540 | -50%
To% [1res0| 30% [ 0.0% | 18520 | -4.0%
10% | 17660 | -3.0% 1.0% [ 18500 | 30% | g
' ' -2.0% [ 18480 | -2.0%
“1.0% | 17640 | -3.0% 5 isie T ot
e e o “2.0% | 18440 | -3.0%
0% 17580 | -3.0% -2.0% | 18420 | -3.0%
0% 17560 | -3.0% -2.0% | 18400 [ -3.0%
0% 17520 | -3.0% -2.0% | 18380 | -3.0%
0% 117520 | 3.0% -2.0% | 18360 | -3.0%
0% 17500 | -2.0% -2.0% | 18340 | -3.0%
> 0% 117480 | -2.0% -2.0% | 18320 | -3.0%
0% 17260 | 2.0% | oo i 2.0% | 18300 | -3.0%
S0 a0 T 20 T -2.0% | 18280 | -3.0%
' : -3.0% | 18260 | -3.0% | DragLt
-2.0% | 17420 | -1.0% e o
Zﬁ'gﬁ’f’ 13;‘38 :1'8;? “4.0% | 18220 | -1.0%
e —Lon ~4.0% | 18200 | 1.0%
o a0 1on “2.0% | 18180 | 3.0%
S T30 L o% “2.0% | 18160 | 3.0%
S T30 L o% “2.0% | 18140 | 0.0%
2.0% | 17280 | -1.0% -25% | 18120 | -3.0% | Bump CL 172
> 0% | 17560 | 100 -1.0% | 18100 | -3.0% | Bump CL 1/2"
0% 17220 | -1.0% -1.0% | 18080 | -3.0% | Bump CL 1/2"
0% 17220 | -1.0% -1.0% | 18060 | -3.0% | Bump CL 1/2"
0% 17200 | -1.0% -1.0% | 18040 | -2.0% | Bump CL 1/2"
0% 17180 | -1.0% -1.0% | 18020 | 0.0% | Bump CL 1/2"
' : -1.0% | 18000 | 0.0% | Bump cL 1/2"
SO | 1700 | 20% “1.0% | 17980 | 0.0%
S0 | 17140 ] -20% 1.0% | 17960 | 0.0%

20f 3




Pittston-Whitefield-Jeffer son
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Level 1l Overlay
Route 126

OVERLAY CROSS SLOPES

-3.0% | 19100 | -3.0%

-3.0% | 19080 | -1.0%

-3.5% | 19060 | 1.5%

-4.0% | 19040 | 3.5%

-4.5% | 19020 | 3.5%

-5.0% | 19000 | 3.5%

End Overlay

-55% | 18980 | 3.0% | 18+960
-6.0% | 18960 | 3.0%

-6.0% | 18940 | 3.0%

-6.0% | 18920 | 3.0%

-6.0% | 18900 | 3.0%

-5.0% | 18880 | 2.0%

-5.0% | 18860 | 2.0%

-4.0% | 18840 | 0.0%

-3.0% | 18820 | -2.0%

-3.0% | 18800 | -3.0%

30of 3



Pittston-Whitefield-Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.I.P./Leve Il Overlay

Route 126
PM-RAP TREATMENT SUPERELEVATIONS
-3.0% 12840 -3.0% -3.0% 19100 -3.0%
0.0% 12820 -3.0% -3.0% 19080 -1.0%
+3.0% 12800 -3.0% -3.5% 19060 +1.5%
+6.0% 12780 -6.0% -4.0% 19040 +3.5%
+6.0% 12660 -6.0%
+3.0% 12640 3.0%
0.0% 12620 0.0% See Cross Slopes for Overlay Section
-3.0% 12600 +3.0%
-3.0% 12520 +3.0%
-3.0% 12500 0.0% -3.0% 14740 -3.0%
-3.0% 12480 -3.0% 0.0% 14720 -3.0%
+3.0% 14700 -3.0%
-3.0% 12040 -3.0% +6.0% 14680 -6.0%
-3.0% 12020 0.0% +6.0% 14660 -6.0%
-3.0% 12000 +3.0% +3.0% 14640 -3.0%
-6.0% 11980 +6.0% 0.0% 14620 -3.0%
-6.0% 11820 +6.0% -3.0% 14600 -3.0%
-3.0% 11800 +5.0%
-3.0% 11780 +4.0% -3.0% 14260 -3.0%
-3.0% 11760 +1.5% 0.0% 14240 -3.0%
-3.0% 11740 -2.0% +3.0% 14220 -3.0%
-3.0% 11720 -3.0% +6.0% 14200 -6.0%
+6.0% 14160 -6.0%
-3.0% 10640 -3.0% +4.5% 14140 -4.5%
-0.5% 10620 -3.0% +3.5% 14120 -3.5%
+2.5% 10600 -3.0% +3.5% 14100 -3.5%
+5.0% 10580 -5.0% +1.5% 14080 -1.5%
+5.0% 10560 -5.0% 0.0% 14060 0.0%
+2.5% 10540 -3.0% -2.0% 14040 +2.0%
-0.5% 10520 -3.0% -3.5% 14020 +3.5%
-3.0% 10500 -3.0% -3.5% 13920 +3.5%
-3.0% 13900 +1.5%
-3.0% 10440 -3.0% -3.0% 13880 -1.0%
-3.0% 10420 0% -3.0% 13860 -3.0%
-3.0% 10400 +2.5%
-5.5% 10380 +5.5%
-5.5% 10360 +5.5%
-3.0% 10340 +2.5%
-3.0% 10320 0%
-3.0% 10300 -3.0%

1of 2



Pittston-Whitefield-Jeffer son

PIN 10210.00, STP-1065(400)X

C.H.I.P./Leve Il Overlay
Route 126

PM-RAP TREATMENT SUPERELEVATIONS

-3.0% 21460 -3.0%
-3.0% 21440 0.0%

-3.0% 21420 +3.0%
-6.0% 21400 +6.0%
-6.0% 21340 +6.0%
-5.0% 21320 +5.0%
-5.0% 21300 +5.0%
-4.0% 21280 +4.0%
-2.5% 21260 +2.5%
-1.5% 21240 +1.5%

0.0% 21220 0.0%

+1.5% 21200 -1.5%
+3.0% 21180 -3.0%
+3.0% 21140 -3.0%
+1.0% 21120 -3.0%
-1.0% 21100 -3.0%
-3.0% 21080 -3.0%
-3.0% 20820 -3.0%
-3.0% 20800 -1.0%
-3.0% 20780 +1.5%
-3.5% 20760 +3.5%
-3.0% 20740 +4.5%
-5.5% 20720 +5.5%
-5.5% 20660 +5.5%
-3.0% 20640 +2.5%
-3.0% 20620 -1.0%
-3.0% 20600 -3.0%
-3.0% 20520 -3.0%
-0.5% 20500 -3.0%
+2.0% 20480 -3.0%
+4.5% 20460 -4.5%
+4.5% 20400 -4.5%
+2.0% 20380 -3.0%
-0.5% 20360 -3.0%
-3.0% 20340 -3.0%

20f 2



Station

Pittston - Whitefield - Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.I.P./Level Il Overlay
Route 126

CENTERLINE ELEVATION CHANGES

Existing Proposed El Diff.

Begin Proj. at Station 10+240

10+240.000
10+250.000
10+260.000
10+270.000
10+280.000
10+290.000
10+300.000
10+310.000
10+320.000
10+330.000
10+340.000
10+350.000
10+360.000
10+370.000
10+380.000
10+390.000
10+400.000
10+410.000
10+420.000
10+430.000
10+440.000
10+450.000
10+460.000
10+470.000
10+480.000
10+490.000
10+500.000
10+510.000
10+520.000
10+530.000
10+540.000
10+550.000
10+560.000
10+570.000
10+580.000
10+590.000
10+600.000

57.908
58.226
58.542
58.900
59.259
59.505
59.750
59.887
59.983
60.078
60.218
60.387
60.618
60.892
61.310
61.739
62.273
62.802
63.242
63.678
64.103
64.536
65.048
65.596
66.216
66.908
67.628
68.365
69.163
70.055
70.880
71.593
71.894
71.592
71.205
70.684
70.188

57.908
58.191
58.474
58.757
59.041
59.324
59.607
59.890
60.173
60.456
60.740
61.023
61.306
61.612
61.965
62.364
62.809
63.300
63.837
64.421
65.051
65.727
66.450
67.219
68.033
68.872
69.710
70.476
71.097
71.575
71.908
72.097
72.142
72.043
71.800
71.412
70.880

0.000
0.035-
0.068-
0.143-
0.218-
0.181-
0.143-
0.003
0.190
0.378
0.522
0.636
0.688
0.720
0.655
0.625
0.536
0.498
0.595
0.743
0.948
1.191
1.402
1.623
1.817
1.964
2.082
2111
1.934
1.520
1.028
0.504
0.248
0.451
0.595
0.728
0.692

lof 5

10+610.000
10+620.000
10+630.000
10+640.000
10+650.000
10+660.000
10+670.000
10+680.000
10+690.000
10+700.000
10+710.000
10+720.000
10+730.000
10+740.000
10+750.000
10+760.000
10+770.000
10+780.000
10+790.000
10+800.000
10+810.000
10+820.000
10+830.000

11+290.000
11+300.000
11+310.000
11+320.000
11+330.000
11+340.000
11+350.000
11+360.000
11+370.000
11+380.000
11+390.000
11+400.000
11+410.000
11+420.000
11+430.000
11+440.000

11+570.000

69.767
69.331
68.842
68.348
67.820
67.292
66.624
65.949
65.121
64.269
63.422
62.576
61.914
61.259
60.747
60.321
59.882
59.424
58.962
58.505
58.037
57.436
56.833

48.567
48.686
48.860
49.038
49.235
49.413
49.562
49.728
49.937
50.119
50.143
50.132
49.734
49.336
48.872
48.403

50.146

70.276
69.672
69.068
68.464
67.860
67.256
66.652
66.048
65.444
64.840
64.236
63.632
63.028
62.424
61.820
61.216
60.612
60.008
59.404
58.800
58.196
57.592
56.978

48.712
48.905
49.089
49.272
49.455
49.631
49.759
49.831
49.846
49.807
49.711
49.560
49.352
49.089
48.771
48.403

50.146

0.509
0.341
0.226
0.116
0.040
0.036-
0.028
0.099
0.323
0.571
0.814
1.056
1.114
1.165
1.073
0.895
0.730
0.584
0.442
0.295
0.159
0.156
0.145

0.145
0.219
0.229
0.234
0.220
0.218
0.197
0.103
0.091-
0.312-
0.432-
0.572-
0.382-
0.247-
0.101-
0.000

0.000



11+580.000
11+590.000
11+600.000
11+610.000
11+620.000
11+630.000
11+640.000
11+650.000
11+660.000
11+670.000
11+680.000
11+690.000
11+700.000
11+710.000
11+720.000
11+730.000
11+740.000
11+750.000
11+760.000
11+770.000
11+780.000

12+560.000
12+570.000
12+580.000
12+590.000
12+600.000
12+610.000
12+620.000
12+630.000
12+640.000
12+650.000
12+660.000
12+670.000
12+680.000
12+690.000
12+700.000
12+710.000
12+720.000
12+730.000
12+740.000
12+750.000

Pittston - Whitefield - Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.I.P./Level Il Overlay
Route 126

CENTERLINE ELEVATION CHANGES

50.643
51.141
51.714
52.308
53.018
53.823
54.651
55.508
56.195
56.630
56.918
56.941
56.924
56.826
56.743
56.859
56.976
57.456
57.958
58.649
59.376

69.049
68.836
68.606
68.448
68.276
68.138
68.007
67.928
67.835
67.754
67.539
66.950
66.877
67.337
67.039
66.505
65.495
64.205
63.465
63.266

50.874
51.602
52.331
53.059
53.757
54.395
54.974
55.492
55.950
56.348
56.686
56.965
57.183
57.341
57.471
57.649
57.893
58.203
58.580
59.022
59.521

69.194
69.041
68.878
68.715
68.542
68.349
68.136
67.902
67.649
67.376
67.082
66.769
66.435
66.082
65.718
65.355
64.991
64.627
64.264
63.900

0.231
0.461
0.617
0.751
0.739
0.572
0.323
0.016-
0.245-
0.282-
0.232-
0.024
0.259
0.515
0.728
0.790
0.917
0.747
0.622
0.373
0.145

0.145
0.205
0.272
0.267
0.266
0.211
0.129
0.026-
0.186-
0.378-
0.457-
0.181-
0.442-
1.255-
1.321-
1.150-
0.504-
0.422
0.799
0.634

20f 5

12+760.000
12+770.000
12+780.000
12+790.000
12+800.000
12+810.000
12+820.000
12+830.000
12+840.000
12+850.000
12+860.000
12+870.000
12+880.000
12+890.000
12+900.000
12+910.000
12+920.000
12+930.000
12+940.000
12+950.000
12+960.000
12+970.000
12+980.000
12+990.000
13+000.000
13+010.000
13+020.000
13+030.000
13+040.000
13+050.000
13+060.000
13+070.000
13+080.000
13+090.000
13+100.000
13+110.000
13+120.000
13+130.000
13+135.000
13+140.000
13+150.000
13+160.000

62.792
62.391
62.179
61.868
61.442
61.222
60.922
60.654
60.355
60.116
59.911
59.744
59.621
59.499
59.379
59.268
59.165
59.061
58.972
58.886
58.799
58.714
58.626
58.535
58.431
58.301
58.133
58.002
57.864
57.803
57.746
57.735
57.711
57.720
57.729
57.721
57.706
57.680
57.665
57.650
57.629
57.623

63.536
63.173
62.809
62.454
62.117
61.798
61.497
61.214
60.948
60.700
60.470
60.258
60.064
59.887
59.728
59.587
59.464
59.359
59.271
59.193
59.114
59.036
58.956
58.865
58.762
58.646
58.518
58.383
58.268
58.179
58.115
58.076
58.059
58.045
58.031
58.017
58.003
57.990
57.983
57.979
57.987
58.019

0.744
0.782
0.630
0.586
0.675
0.576
0.575
0.560
0.593
0.584
0.559
0.514
0.443
0.388
0.349
0.319
0.299
0.298
0.299
0.307
0.315
0.322
0.330
0.330
0.331
0.345
0.385
0.381
0.404
0.376
0.369
0.341
0.348
0.325
0.302
0.296
0.297
0.310
0.318
0.329
0.358
0.396



13+170.000
13+180.000
13+190.000
13+200.000
13+210.000
13+220.000
13+230.000
13+240.000
13+250.000
13+260.000
13+270.000
13+280.000
13+290.000
13+300.000
13+310.000
13+320.000
13+330.000
13+340.000
13+350.000
13+360.000
13+370.000
13+380.000
13+390.000
13+400.000
13+410.000
13+420.000
13+430.000
13+440.000
13+450.000
13+460.000
13+470.000
13+480.000
13+490.000

14+250.000
14+260.000
14+270.000
14+280.000
14+290.000
14+300.000
14+310.000
14+320.000

Pittston - Whitefield - Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.I.P./Level Il Overlay
Route 126

CENTERLINE ELEVATION CHANGES

57.625
57.655
57.694
57.864
58.033
58.216
58.401
58.575
58.739
58.912
59.092
59.271
59.499
59.728
60.063
60.437
60.898
61.441
61.972
62.466
62.950
63.079
63.210
63.247
63.259
63.181
63.036
62.876
62.669
62.455
62.260
62.078
61.937

70.445
70.628
70.809
70.972
71.134
71.342
71.552
71.891

58.072
58.148
58.247
58.368
58.512
58.678
58.866
59.077
59.311
59.564
59.820
60.076
60.332
60.598
60.885
61.192
61.519
61.867
62.236
62.580
62.856
63.065
63.204
63.276
63.279
63.215
63.082
62.915
62.748
62.581
62.414
62.247
62.082

70.590
70.950
71.300
71.650
72.000
72.350
72.700
73.050

0.447
0.493
0.553
0.504
0.479
0.462
0.465
0.502
0.572
0.652
0.728
0.805
0.833
0.870
0.822
0.755
0.621
0.426
0.264
0.114
0.094-
0.014-
0.006-
0.029
0.020
0.034
0.046
0.039
0.079
0.126
0.154
0.169
0.145

0.145
0.322
0.491
0.678
0.866
1.008
1.148
1.159

30f 5

14+330.000
14+340.000
14+350.000
14+360.000
14+370.000
14+380.000
14+390.000
14+400.000
14+410.000
14+420.000
14+430.000
14+440.000
14+450.000
14+460.000
14+470.000
14+480.000
14+490.000
14+500.000
14+510.000
14+520.000
14+530.000
14+540.000
14+550.000
14+560.000
14+570.000
14+580.000
14+590.000
14+600.000
14+610.000
14+620.000
14+630.000
14+640.000
14+650.000
14+660.000
14+670.000
14+680.000
14+690.000
14+700.000
14+710.000
14+720.000
14+730.000
14+740.000

72.272
72.770
73.328
73.955
14.677
75.305
75.715
75.640
75.106
74.602
74.151
73.767
73.653
73.560
73.674
73.787
74.083
74.388
74.811
75.257
75.635
75.962
76.235
76.332
76.223
76.123
76.072
76.091
76.215
76.298
76.409
76.489
77.223
77.834
78.634
78.879
78.839
78.492
77.799
77.013
76.025
75.045

73.400
73.750
74.100
74.416
74.665
74.847
74.961
75.008
74.988
74.900
74.744
74.583
74.476
74.423
74.426
74.483
74.594
74.760
74.981
75.256
75.586
75.943
76.300
76.657
77.014
77.350
77.645
77.897
78.107
78.275
78.401
78.485
78.526
78.526
78.484
78.404
78.200
77.857
77.374
76.750
75.987
75.084

1.128
0.980
0.772
0.461
0.012-
0.458-
0.754-
0.632-
0.118-
0.298
0.593
0.816
0.823
0.863
0.752
0.696
0.511
0.372
0.170
0.001-
0.049-
0.019-
0.065
0.325
0.791
1.227
1.573
1.806
1.892
1.977
1.992
1.996
1.303
0.692
0.150-
0.475-
0.639-
0.635-
0.425-
0.263-
0.038-
0.039



Pittston - Whitefield - Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.I.P./Level Il Overlay

Route 126
CENTERLINE ELEVATION CHANGES

14+750.000 73.895 74.040 0.145 19+490.000 50.209 50.600 0.391
19+500.000 49.738 50.333 0.595

15+280.000 57.621 57.766 0.145 19+510.000 49.328 50.067 0.739
19+520.000 48.989 49.811 0.822

Transition to Overlay at Station 15+300 19+530.000 48.753  49.610 0.857
19+540.000 48.661  49.468 0.807

Transition from Overlay at Station 18+960 19+550.000 48.811 49.386 0.575
19+560.000 49.014  49.358 0.344

18+980.000 55.659  55.804 0.145 19+570.000 49.323  49.342 0.019
19+580.000 49545 49315 0.230-

19+170.000 51.661 51.806 0.145 19+590.000 49.620  49.240 0.380-
19+180.000 51.730 51.885 0.155 19+600.000 49.497 49.112 0.385-
19+190.000 51.766 51908 0.142 19+610.000 49.071 48930 0.141-
19+200.000 51.792 51930 0.138 19+620.000 48.678  48.700 0.022
19+210.000 51.829 51953 0.124 19+630.000 48.347 48.460 0.113
19+220.000 51.875 51976 0.101 19+640.000 48.066  48.230 0.164
19+230.000 51914 51998 0.084 19+650.000 47.871  48.067 0.196
19+240.000 51.943 52.021 0.078 19+660.000 47.718  47.981 0.263
19+250.000 51.930 52.031 0.101 19+670.000 47.644 47972 0.328
19+260.000 51.839 52.017 0.178 19+680.000 47.785  48.041 0.256
19+270.000 51.723 51978 0.255 19+690.000 48.000 48.187 0.187
19+280.000 51.530 51914 0.384 19+700.000 48.246  48.410 0.164
19+290.000 51.333 51.826 0.493 19+710.000 48530 48.700 0.170
19+300.000 51.114 51.713 0.599 19+720.000 48.792  49.000 0.208
19+310.000 50.905 51575 0.670 19+730.000 49.021  49.300 0.279
19+320.000 50.815 51425 0.610 19+740.000 49.266  49.582 0.316
19+330.000 50.729 51.275 0.546 19+750.000 49.538  49.828 0.290
19+340.000 50.629 51.130 0.501 19+760.000 49.781  50.038 0.257
19+350.000 50.532 51.020 0.488 19+770.000 49.933 50.211 0.278
19+360.000 50.437 50.951 0.514 19+780.000 50.067 50.349 0.282
19+370.000 50.326 50.921 0.595 19+790.000 50.146  50.450 0.304
19+380.000 50.423 50.932 0.509 19+800.000 50.227  50.533 0.306
19+390.000 50.527 50.983 0.456 19+810.000 50.321  50.617 0.296
19+400.000 50.816 51.074 0.258 19+820.000 50.406 50.700 0.294
19+410.000 51.127 51.205 0.078 19+830.000 50.477 50.783 0.306
19+420.000 51475 51362 0.113- 19+840.000 50.547 50.867 0.320
19+430.000 51.829 51461 0.368- 19+850.000 50.621  50.950 0.329
19+440.000 51.892 51.486 0.406- 19+860.000 50.689 51.033 0.344
19+450.000 51.820 51.438 0.382- 19+870.000 50.798 51.117 0.319
19+460.000 51559 51318 0.241- 19+880.000 50.903 51.200 0.297
19+470.000 51.188 51.124 0.064- 19+890.000 50.990 51.283 0.293
19+480.000 50.729  50.867 0.138 19+900.000 51.072 51.367 0.295

40f 5



19+910.000
19+920.000
19+930.000
19+940.000
19+950.000
19+960.000
19+970.000
19+980.000
19+990.000
20+000.000
20+010.000
20+020.000
20+030.000
20+040.000
20+050.000
20+060.000
20+070.000
20+080.000
20+090.000
20+100.000
20+110.000
20+120.000
20+130.000
20+140.000
20+150.000
20+160.000
20+170.000
20+180.000
20+190.000
20+200.000
20+210.000
20+220.000
20+230.000

Pittston - Whitefield - Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.I.P./Level Il Overlay

CENTERLINE ELEVATION CHANGES

51.188
51.293
51.380
51.462
51.539
51.613
51.695
51.772
51.847
51.922
51.997
52.085
52.173
52.305
52.448
52.704
53.021
53.429
53.959
54.535
55.219
55.913
56.685
57.446
58.058
58.669
58.954
59.215
59.306
59.361
59.418
59.478
59.537

51.450
51.533
51.617
51.700
51.783
51.867
51.950
52.033
52.117
52.200
52.283
52.367
52.487
52.681
52.949
53.290
53.706
54.195
54.758
55.395
56.061
56.675
57.230
57.725
58.161
58.537
58.854
59.111
59.309
59.448
59.534
59.613
59.682

0.262
0.240
0.237
0.238
0.244
0.254
0.255
0.261
0.270
0.278
0.286
0.282
0.314
0.376
0.501
0.586
0.685
0.766
0.799
0.860
0.842
0.762
0.545
0.279
0.103
0.132-
0.100-
0.104-
0.003
0.087
0.116
0.135
0.145

End Project at Station 21+620 — Match into
existing pavement.

50f 5

Station

14+560
14+570
14+580
14+590
14+600
14+610
14+620
14+630
14+640
14+650
14+655

Cooper Road

Route 126

Existing Proposed El Diff.

71.661
72.173
72.709
73.274
73.896
74.585
75.439
76.303
77.068
77.523
77.375

71.661
72.297
73.058
73.942
74.950
76.020
76.994
77.775
78.364
78.760
78.532

0.000
0.124
0.349
0.668
1.054
1.435
1.555
1.472
1.296
1.237
1.157



10+320
10+330

10+410
10+420
10+430
10+440
10+450
10+460

10+590
10+600

10+780
10+790

10+960
10+970
10+980
10+990
11+000
11+010

11+200
11+210
11+220
11+230
11+240
11+250
11+260
11+270
11+280
11+290
11+300
11+310
11+320
11+330

11+520
11+530
11+540
11+550
11+560

Pittston-Whitefield-Jeffer son
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HORIZONTAL ALIGNMENT CHANGES (.3m MIN.)

0.32
0.35

0.37
0.41
0.44
0.41
0.35
0.30

0.47
0.44

0.31
0.30

0.34
0.39
0.42
0.41
0.39
0.34

0.33
0.40
0.48
0.55
0.58
0.60
0.60
0.59
0.57
0.54
0.50
0.46
0.42
0.36

0.34
0.40
0.44
0.47
0.49

RT
RT

RT
RT
RT
RT
RT
RT

RT
RT

RT
RT

RT
RT
RT
RT
RT
RT

RT
RT
RT
RT
RT
RT
RT
RT
RT
RT
RT
RT
RT
RT

RT
RT
RT
RT
RT

11+570
11+580
11+590
11+600

11+800
11+810
11+820
11+830
11+840
11+850
11+890
11+900
11+910
11+920
11+930
11+940
11+950
11+960
11+980
11+990
12+000
12+010
12+020
12+030
12+040
12+050
12+060
12+070
12+080
12+190
12+200
12+210
12+220
12+230
12+240
12+250
12+260
12+270
12+280
12+290
12+300
12+310

0.49
0.46
0.41
0.35

0.44
0.66
0.85
0.87
0.74
0.49
0.33
0.44
0.58
0.78
0.91
0.89
0.74
0.47
0.48
0.88
1.10
1.11
0.93
0.79
0.71
0.68
0.58
0.45
0.34
0.44
0.70
0.85
1.00
0.99
0.95
0.88
0.80
0.74
0.73
0.70
0.63
0.59
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RT
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LT
LT
LT
LT
LT
LT
RT
RT
RT
RT
RT
RT
RT
RT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT

12+320
12+330
12+340
12+350
12+360
12+370
12+380
12+390
12+400
12+410
12+420
12+430
12+440
12+450
12+460
12+470
12+480
12+540
12+550
12+560
12+610
12+620
12+630
12+640
12+650
12+660
12+670
12+680
12+690
12+700
12+710
12+720
12+730
12+740
12+750
12+760
12+770
12+780
12+790
12+800
12+810
12+820

0.62
0.67
0.75
0.84
0.90
0.92
1.04
1.12
111
1.06
1.03
0.98
0.91
0.79
0.66
0.52
0.37
0.32
0.31
0.42
0.40
0.59
0.95
1.87
3.35
5.28
7.68
0.44
3.45
6.67
9.66
1.07
0.69
8.88
6.28
2.83
9.68
7.02
4.77
2.95
1.58
0.61

LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
RT
RT
RT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT
LT



13+460

14+520
14+530
14+540
14+550
14+560
14+570
14+580
14+590
14+600
14+620
14+630
14+640
14+650
14+660
14+670
14+680
14+690
14+700
14+710
14+720
14+730
14+740
14+750

15+310
15+320
15+330

15+810
15+820
15+830
15+840
15+850
15+860
15+870
15+880
15+890
15+900
15+960
15+970
15+980
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HORIZONTAL ALIGNMENT CHANGES (.3m MIN.)

0.33

0.38
0.61
0.87
1.21
155
1.83
1.85
1.62
1.09
1.11
2.55
4.71
6.54
511
1.19
2.53
3.89
3.69
3.18
2.47
1.75
1.16
0.66

0.29
0.34
0.32

0.30
0.35
0.38
0.39
0.39
0.48
0.51
0.48
0.42
0.35
0.30
0.40
0.35

RT

RT
RT
RT
RT
RT
RT
RT
RT
RT
LT
LT
LT
LT
LT
LT
RT
RT
RT
RT
RT
RT
RT
RT

RT
RT
RT

RT
RT
RT
RT
RT
RT
RT
RT
RT
RT
LT
LT
LT

15+990
16+080

16+930
16+940
16+950
16+990
17+000
17+010
17+020

19+800
19+880
19+900

20+600
20+720

Off set shown isthe

0.33
0.30

0.35
0.70
0.74
0.60
0.59
0.58
0.43

0.31
0.31
0.29

0.29
0.29

LT
RT

RT
RT
RT
RT
RT
RT
RT

RT
RT
RT

RT
RT

existing centerline

referenced from the
proposed alignment.

PK nails are existing
along the proposed

centerline.

20f 2



Pittston-Whitefield-Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.l.P. / Level Il Overlay
Route 126

CONSTRUCTION NOTES
ITEM 202.202 REMOVING PAVEMENT SURFACE

STA. 16+472 TO STA. 16+492 - BRIDGE DECK

STA. 16+867 TO STA. 16+884 — Layout will be done in the field
to ensure proper cross slopes and drainage through North Whitefield
Village.

ITEM 202.203 PAVEMENT BUTT JOINTS

MAINLINE
Sta 10+290 15m
Sta 21+620 15m

STATION SIDEROAD (Field Fit)
10+549 LT. HUNTS MEADOW RD.
10+549 RT. HUNTS MEADOW RD.
14+675 LT. COOPER RD.
14+690 LT. CHURCH ENTRANCE
15+246 LT. VIGUE RD.
15+370 RT. TOWNHOUSE RD.
15+694 RT. SCHOOL ENTRANCE
15+723 RT. SCHOOL ENTRANCE
16+985 LT. RTE. 218
17+110 RT. RTE. 218
20+242 RT. OLD MADDEN RD.
21+370 RT. RTE. 215
21+580 LT. RTE. 215
34 PAVED DRIVEWAYS
ITEM 203.2001 COMMON EXCAVATION PLAN QUANT.

Excavate to 745mm below the proposed finish grade elevations.
Transition in and out of the following areas over 20m. All adequate
material will be used in fill areas.

STA. 11+320 - STA. 11+420 LT./RT. 1293m?3
STA. 11+640 - STA. 11+720 LT./RT. 946m?3
STA. 12+600 - STA. 12+740 LT./RT. 2100m?
STA. 14+340 - STA. 14+740 LT./RT. 3292m?
STA. 19+320 - STA. 19+660 LT./RT. 2469m°
TOWNHOUSE ROAD 215m?3

Ditching through these areas will be paid by the cubic meter under Item
203.2001 Common Excavation Plan Quantity.
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Pittston-Whitefield-Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.l.P. / Level Il Overlay
Route 126

CONSTRUCTION NOTES

ITEM 203.21 ROCK EXCAVATION

If ledge is encountered and requires removal by drilling and
blasting then the quantity of rock excavation will be deducted from the
item 203.2001 Common Excavation Plan Quantity.

ITEM 203.25 GRANULAR BORROW

The following locations may require borrow. If a significant
source of excavation is found not to be objectionable, it will be used as
directed by the Resident as borrow incidental to the excavation item.
The quantity will be deducted from the original estimate. Any and all
acceptable excavation will be used prior to using any granular borrow.

STA. 10+290 - STA. 10+830 LT./RT.
STA. 14+250 - STA. 14+780 LT./RT.
COOPER ROAD

ITEM 204.41 REHAB OF EXISTING SHOULDERS, PL QTY

Rehabilitate Shoulders to 4.2m each side of the proposed
centerline, except within curb and guardrail areas. See typical sections
for a description of these areas.

STA. 10+830 - STA. 11+300 LT./RT.
STA. 11+780 - STA. 12+560 LT./RT.
STA. 13+490 - STA. 14+250 LT./RT.
STA. 14+780 - STA. 19+180 LT./RT.
STA. 20+230 - STA. 21+620 LT./RT.

The following areas will required an additional 0.9m (1.8m total)
of widening and rehabilitation on the shoulder.

STA 15+296 - STA 15+976 LT
STA 15+389 - STA 15+991 RT

ITEM 211.201 INSLOPE REHABILITATION
ITEM 211.30 DITCH EXCAVATION

Inslope rehabilitation and ditch excavating activities will be
performed along the entire length of the project and paid as such, with
the exception of the excavation areas listed above, where payment will
be made under the Items 203.20 Common Excavation.
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Pittston-Whitefield-Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.l.P. / Level Il Overlay

Route 126
CONSTRUCTION NOTES

ITEM 211.220 INSLOPE EXCAVATION, GUARDRAIL

LEFT RIGHT
STA. 11+412 - STA. 11+564 STA. 11+412 - STA. 11+564
STA. 16+454 - STA. 16+462 STA. 16+443 - STA. 16+462
STA. 16+487 - STA. 16+506 STA. 16+487 - STA. 16+506
I TEM 211.40 NEW DITCH EXCAVATION

The following locations will be the only areas that will be
considered New Ditch. All other ditches will be paid as Item 211.30
Ditch Excavation or Item 203.20 Common Excavation.

Left Right
Station Station Station Station
10820 10860 10670 10710
12000 12050 10830 10860
12240 12300 10960 11010
13380 13600 11130 11200
13750 13850 11890 11920
13980 14010 12000 12070
14250 14280 12140 12160
14960 14990 12190 12220
15160 15220 13750 13850
16190 16260 13980 14010
16510 16570 14180 14290
16720 16780 16100 16220
16980 17040 16720 16780
19740 19800 19280 19320
19920 19970 19690 19730
20580 20680 20600 20700

20880 20930

ITEM 304.103 AGGR. SUB-BASE COURSE-GRAVEL
(TRUCK MEASURE)

To be used in driveways, entrances and other areas as directed by
the resident.
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Pittston-Whitefield-Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.l.P. / Level Il Overlay
Route 126

CONSTRUCTION NOTES

ITEM 304.104 AGGR. SUB-BASE COURSE -GRAVEL (PLAN QTY.)
All pavement milling areas (In PM-Rap areas) will be filled with gravel
to 25mm below existing centerline grade prior to shutdown on the day
the millings are removed. Payment will be under Item 304.104
A.S.C.G. plan guantity.

Includes all gravel within the ditch lines of Route 126 and Cooper
Road. Does not include gravel used for Item 204.41 Shoulder Rehab. or
Item 304.103 A.S.C.G. Truck Measure used in entrances/drives.
Quantity computations are available upon request from the Division 5
office.

ITEM 411.09 UNTREATED AGGR. SURFACE COURSE

This item is to be used only to back up driveway lips built under
Item 403.209, and should be placed at a depth not to exceed that of the
pavement used for the lip. Any additional gravel needed to build up
driveways will be paid for under Item 304.103.

ITEM 603.16 375 MM CULVERT PIPE OPTION |

All lengths will be determined in the field in order to fit the
existing conditions of the driveways or entrances.

STATION LT. STATION RT.
10+773 10+655
10+866 10+703
11+314 11+979
12+774 13+918
13+139 14+546
13+465 14+684
13+909 14+865
14+198 14+956
14+255 15+002
15+027 15+384
15+114 15+802
17+074 17+054
17+200 17+327
17+380 17+671
17+388 18+741
17+546 19+766
18+488 19+786
18+744 19+940
19+621 20+158
19+786 20+488
19+930 21+006

4 of 9



Pittston-Whitefield-Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.l.P. / Level Il Overlay

Route 126
CONSTRUCTION NOTES
20+369 21+149
I TEM 603.17 450 MM CULVERT PIPE OPTION |
STATION RT.
14+849
I TEM 603.179 450 MM CULVERT PIPE OPTION I11

All lengths are estimates and will be adjusted in order to fit
the existing and proposed conditions.

STATION LENGTH STATION LENGTH
11+725 19.8 18+045 14.6
12+070 15.2 19+264 15.9
12+320 15.2 19+380 14.6
12+395 16.5 19+550 19.8
12+610 16.8 19+871 12.8
12+720 23.0 20+564 15.2
13+180 16.5 20+727 16.5
13+944 16.8 20+859 16.5
14+057 15.2 20+980 19.5
14+602 22.9 21+370 16.5
14+903 16.8 21+410 16.5
15+128 18.3 11+860 Lt 12.2
15+948 20.1
16+095 15.2
16+275 16.5
16+371 17.1
17+110 14.0
17+134 18.3
17+351 18.3

I TEM 603.199 600 MM CULVERT PIPE OPTION 111

All lengths are estimates and may be adjusted in order to fit the
existing and proposed conditions.

STATION LENGTH
20+240 17.1
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Pittston-Whitefield-Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.l.P. / Level Il Overlay
Route 126

CONSTRUCTION NOTES

I TEM 605.09 150 MM UNDERDRAIN TYPE B

There is a spring hole at Station19+550 that will require
underdrain to divert water away from the road. Any other similar
spring will receive a similar treatment.

ITEM 606.17 GUARDRAIL TYPE 3C - SINGLE RAIL
STATION STATION SIDE METER
16+439.54 16+458.59 LT. 19.05
16+439.54 16+458.59 RT. 19.05
16+491.31 16+510.36 LT. 19.05
16+491.31 16+510.36 RT. 19.05

All of the following guardrail will require 8 posts.
Buried-in-Backslope End Treatment detail.

20+936
20+960

ITEM 606.1722

204990 RT. 54
21+036 LT. 76

BRIDGE TRANSITION TYPE 2

In addition, see the

STATION STATION SIDE EACH

16+458.59 16+462.40 LT. 1

16+458.59 16+462.40 RT. 1

16+487.50 16+491.31 LT. 1

16+487.50 16+491.31 RT. 1

ITEM 606.178 GUARDRAIL BEAM

STATION STATION SIDE LENGTH

20+964 204975 LT. 11.43

To be used in conjunction with the Buried-in-Backslope End Treatment.
See Detail. Because of all of the incidental work associated with this
item, it will be paid as a plan quantity.

ITEM 606.231 G.R. TYPE 3C - 4.5 M RADIUS OR LESS
STATION STATION SIDE LENGTH

20+990 20+992.5 RT. 3.81 M Trailing end

21+036 21+038.5 LT. 3.81 M Trailing end
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Pittston-Whitefield-Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.l.P. / Level Il Overlay
Route 126

CONSTRUCTION NOTES

I TEM 606.232 G.R. TYPE 3C - OVER 4.5 M RADIUS
STATION STATION SIDE LENGTH
20+992.5 20+995 RT. 3.81 M Trailing end
21+038.5 21+041 LT. 3.81 M Trailing end

ITEM 606.265 TERMINAL END - SINGLE RAIL - GALV. STEEL

STATION SIDE EACH
20+995 RT. 1
21+041 LT. 1

ITEM 606.35 GUARDRAIL DELINEATOR POST

To be installed in conjunction with the 350’s and radiuses.

ITEM 606.47 SINGLE WOOD POST

To be used for mail box posts.

ITEM 606.754 WIDEN SHOULDER FOR 350 FLARED
TERMINAL
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STATION STATION SIDE

16+408.11 16+439.54 LT. L eading End

16+408.11 16+439.54 RT. Leading End

16+507.70 16+539.13 LT. Trailing End

16+507.70 16+539.13 RT. Trailing End
20+903 20+936 RT. Leading End

ITEM 606.79 GUARDRAIL 350 FLARED TERMINAL

STATION STATION SIDE

16+428.11 16+439.54 LT. L eading End

16+428.11 16+439.54 RT. Leading End

16+510.36 16+521.79 LT. Trailing End

16+510.36 16+521.79 RT. Trailing End
20+925 20+936 RT. Leading End



Pittston-Whitefield-Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.l.P. / Level Il Overlay
Route 126

CONSTRUCTION NOTES

I TEM 607.10 BARBED WIRE FENCE - WOOD POSTS
STATION 12+300 TO 12+400 — Replace Existing at New Offset.
All fence to have two barbed wire strands and two electric
strands similar to the existing fence.

ITEM 609.31 CURB TYPE 3

STATION STATION SIDE METERS
10+670 10+710 LT. 40
14+680 14+700(Paved Island, See Detail) 50
16+540 16+580 LT. 40
20+892 20+958 LT. 66

ITEM 609.311 SPECIAL CURB - CAPE COD DESIGN

STATION STATION SIDE METERS
14+645 14+745 RT. 100
16+122 16+174 LT. 52
16+782 16+815 LT. 33
16+798 16+832 RT. 34
16+832 16+862 LT. 30
16+849 16+863 RT. 14
16+872 16+890 RT. 18
16+876 16+906 LT. 30
16+896 16+917 RT. 21
16+915 16+981 LT. 66
16+926 16+942 RT. 16
16+952 16+963 RT. 11
16+986 17+014 LT. 28
16+969 17+004 RT. 35

ITEM 610.08 PLAIN RIP RAP

Cross pipes and extensions will receive a riprap end
treatment at inlet and outlets as directed by the Resident.

ITEM 610.18 STONE DITCH PROTECTION

STATION STATION SIDE LENGTH
14+746 14+784 LT. 38
14+746 14+784 RT. 38
16+510 16+573 LT. 63
16+539 16+565 RT. 26
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Pittston-Whitefield-Jeffer son
PIN 10210.00, STP-1065(400)X
C.H.l.P. / Level Il Overlay

Route 126
CONSTRUCTION NOTES
16+642 16+775 LT. 133
16+654 16+785 RT. 131
20+958 20+974 LT. 16
17+004 17+092 RT. 88
21+170 21+330 LT. 160
21+141 21+357 RT. 216

ITEM 613.318 EROSION CONTROL BLANKET

Temporary erosion control blanket will be used with the ditching
item and with the inslope behind guardrail and driveway radii.

ITEM 615.07 LOAM

To be used in lawn areas, 50mm deep.
ITEM 620.58 EROSION CONTROL GEOTEXTILE

Erosion control geotextile will be used under all riprap and stone
ditch protection. It may be used in the Main Line under the new gravel
if existing materials are determined unsuitable.

ITEM 621 LANDSCAPING

The following trees will be planted to replace the removal of
trees that were considered significant with regards to landscaping.

Station Quant. | Species
10+660 Lt 1 Maple
10+660 Lt 1 Crabapple
10+660 Rt 3 White Pine
10+840 Lt 12 Spruce
12+450 3 Maple
13+110 3 Spruce
13+880 1 Oak
14+220 3 Lilac
14+220 2 Crabapple
14+220 3 White Pine
14+260 3 White Pine
16+570 1 Crabapple
16+570 3 Lilac
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Pittston-Whitefield-Jefferson
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Leve Il Overlay
Route 126

GENERAL NOTES

. Trim al tree branches to 6 meters above the pavement and 6.3 meter from centerline.
Payment shall be by appropriate equipment rental items.

. Thejoint at the beginning of the project shall be sawcut. Payment will be incidental
to the contract.

. Construct Butt Joints at al paved drives and entrances.

4. Any areas on existing shoulders higher than planned finish grade will be excavated to

allow a minimum of 100mm of A.S.C.G. Payment will be incidental to shoulder
rehabilitation or plan quantity gravel depending on the location

. All indopes shall be graded so that the slope will be 3:1 or flatter from the edge of the
pavement.

. All waste material not used on the project shall be disposed of off the project in waste
areas approved by the Resident.

. Any damage to the slopes caused by the Contractor’ s equipment, personnel, or
operation shall be repaired to the satisfaction of the Resident. All work, equipment
and materials required to make repairs shall be at the Contractor’s expense.

. All Gravel placed within the ditchlines of Route 126 and the Cooper road will be paid
PLAN QUANTITY. The contractor is responsible to verify the quantities and adjust
his or her bid accordingly. This quantity includes all gravel required to bring
roadway and shoulders to design slopes and el evations given with inslopes as shown
on the typical sections, gravel to fill pavement milling areas to appropriate grades,
variable gravel sections, gravel for excavation areas listing in the construction notes
including full construction sections, gravel for alignment change areas, and gravel for
extra shoulder width where required. Gravel needed for existing drives, entrances
and other side roads will be paid under Item 304.103 A.S.C.G. Truck Measure. All
computation methods and quantities used for the Engineer’ s Estimate are available by
contacting the Division #5 Project Manager.

. Payment for Item 304.103 A.S.C.G. Truck Measure will be based upon the receipt of
delivery dlips as described in Section 108.1.3 F. Failure to produce delivery dlipsin
accordance to specifications may result in lack of payment

10. All pavement milling areas will be filled with gravel to 25mm below existing

centerline grade prior to shutdown on the day the millings are removed. Payment will
be under Item 304.104 A.S.C.G. plan quantity.

11. In cut and fill sections, if granular material is needed to maintain traffic during

construction the placement and removal shall be incidental to Item 652.39 Work Zone
Traffic Control.

12. Within Variable Gravel aress, all sod, tar-penetrated strips and other unsuitable

material on the shoulder or mainline shall be removed to the extent required by the
Resident (payment incidental to Item 304, gravel).
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Pittston-Whitefield-Jefferson
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Leve Il Overlay
Route 126

GENERAL NOTES

13. Within the Overlay Section, it will be required to place two lifts of shim, one from
approximately the quarter point out and one full width. The edge of the shim will be
considered the edge of the traveled way and shall be required to be backed up if the
drop-off is3” or more.

14. All paved side roads will be constructed with 45mm of 12.5mm HMA base and
30mm of 9.5mm HMA surface, as directed by the Resident Engineer.

15. A one meter (1 m) paved lip shall be placed at all gravel entrances, except woods and
field entrances, unless otherwise directed by the Resident.

16. Item # 411.09, Untreated Aggregate Surface Course, may aso meet the gradation
requirements of Item # 204.20, Add Shoulder Aggregate.

17. Any necessary cleaning of existing pavement prior to paving shall be incidenta to the
related paving items.

18. All existing paved shoulders and widenings to be resufaced as directed by the
Resident.

19. No existing drainage shall be abandoned, removed or plugged without prior approval
of the Resident.

20. The following shall be incidental to the 603 item(s):

a. Any cutting of existing culverts and or connectors necessary to install new
culvert replacements or extensions

b. All pipe excavation including any cutting and removal of pavement

c. All ditching at pipe ends

d. Furnishing, placing, grading, and compacting of any new gravel and/or fill
materia including Granular Borrow

e. Granular Borrow under the pipe shal meet the requirements for Underwater
Backfill

f.  All work necessary to connect to existing pipes

g. Flow lines may be changed by 0.5M

h. Any necessary clearing of brush and small trees at culvert ends

i.  Furnishing, placing, grading, compacting, maintaining, and removal of any
gravel or granular borrow used for maintenance of traffic control

J. All pipelocations and lengths will be field verified by the resident and a
contractor representative. Additional compensation will not be allowed for
changes.

21. Where existing excavation in drainage trenches is deemed unusable, a suitable similar
or impervious material for backfill will be obtained for use as backfill in drainage
trenches to subgrade. Payment will be incidental to 603 Items. Material required to
backfill extensions will be paid under Items 304.104 A.S.C.G. Plan Quantity or Item
211.21 Indope Rehabilitation.
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Pittston-Whitefield-Jefferson
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Leve Il Overlay
Route 126

GENERAL NOTES

22. All roadway drainage installation trenches will require 75mm of 12.5mm HMA base
pavement the same day as excavation, or as directed by the Resident Engineer.
Payment will be made under Item 403.213 HMA 12.5mm HMA.

23. Existing culverts will be cleaned as directed by the Resident Engineer under the
appropriate Pay Items.

24. Shoulder shim shall taper to Omm at the face of existing curb and within 3" of
existing guardrail posts.

25. All guardrail removed and not reused will become the property of the Contractor.
Removal will be incidental to the 606 Items.

26. Two guardrail delineator posts will be installed at the leading end and one at the
trailing end of each run of guardrail. One delineator post will also beinstalled at each
underdrain outlet.

27. 350 Flared Terminal Endsshall be installed concurrently with the placement of each
section of beam rail.

28. Holes created by Guardrail removal will be filled and compacted with approved
materials as directed by the Resident. Payment to be considered incidental to the
guardrail items.

29. Where curb type 3 isinstalled under guardrail, the maximum reveal shall be 100 mm.

30. Backing up bituminous curb is incidental to the curb items. In areas where new
bituminous curb is designated to replace existing, the removal of the old bituminous
curb shal be incidental to the new curb. Any required Loam (in lawn areas only) will
be as directed by the Resident Engineer and paid under the appropriate contract Items.

31. When ledge is encountered within ditch areas (not areas designated as New Ditch), as
much as possible will be removed with a tractor mounted hydraulic hammer.
Payment will be made under the items 631.111 Tractor Mounted Hydraulic Hammer
and 211.30 Ditch Excavation.

32. No separate payment for Superintendent or Foreman will be made for the supervision
of equipment being paid under appropriate rental items.

33. All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion Control & Sediment Control, January, 2000,
and the Contractor’s Approved Soil Erosion and Water Pollution Control Plan.

34. Dust control will not be paid for directly, but will be considered incidental to the
contract and the Temporary Soil Erosion and Water Control Plan.

35. MDOT will final stripe the project. The Contractor is responsible for transferring the
existing striping pattern to the surface course and shall call the MDOT striping crew
at 624-3626 when the project is ready for final striping. The striping patterns
supplied are to be used as a guide and should be field checked by the contractor.
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Pittston-Whitefield-Jefferson
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Leve Il Overlay
Route 126

GENERAL NOTES

36. Any wintered base pavement will require Temporary Pavement markings of paint,
both yellow and white edge lines and will be incidental to Item 627.76 Temporary
Pavement Marking Lines, White or Yellow.

37. “Undetermined Locations’, as stated in the Construction Notes, shall be determined
by the Resident.

38. Stations referenced in the Construction Notes are approximate.

39. Centerline alignment and super elevations may be adjusted in the field by the
Resident. The Contractor will not be alowed additional compensation if field
changes are made.

40. When it is necessary to temporarily remove fencing designated to remain, the fencing
shall be reset or replaced by the Contractor at their expense in as good condition as it
was originally. The Contractor shall be responsible for the confinement of livestock
when a portion of the fence is removed.

41. When new fencing for confinement of livestock is required, it shall be erected before
the existing fence is disturbed. Where new fencing cannot be erected in its final
location, temporary fencing shall be at the Contractor’ s expense.

42. Stone walls located in the vicinity of Stations 12+140 to 12+160; 12+420; and
12+480 to 12+600 are considered significant by the Maine Historic Preservation
Commission and must be moved away from the road and preserved as directed by the
Resident. Payment for the relocation of these walls will be incidental to the Ditching
and Inslope Rehabilitation Items.

43. The island shown near Station 14+680 Lt (in front of the St. Denis Church) will be
constructed from asphalt curbing. Back filling the curb will be incidental to the curb
item. Loam will be placed for thetop 4”. Loam will be paid under the Loam Item.
Granite pieces will be supplied by the MDOT to build steps and will be placed into
the idand as directed by the Resident. Reference the Plan View Detail of the area.
Payment for placing the granite pieces will be made under the appropriate rental
items.

44. Additional cross sections will be made available by contacting the Division 5 MDOT
office in Rockland. Sub-surface borings will also be made available. Please contact
Sterling Paul.
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Pittston-Whitefield-Jeffer son
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Leve Il Overlay
Route 126

GENERAL OUTLINE OF WORK

Section A: Station 10+240 to 10+830 - Vertical Alignment Change Only
0 Remove the existing pavement for use as PM-RAP as described in the 310
specification. Gravel must be placed within 25mm of the original
pavement grade by the end of the day as stated in the General Notes. All
sod, tar-penetrated strips and other unsuitable material on the shoulder or
mainline shall be removed to the extent required by the Resident (payment
incidental to Item 304, gravel). Add gravel to obtain the required
centerline elevation and cross slope for the entire roadway and shoulder
width. Place PM-RAP (75mm), binder (40mm) and surface (30mm).
Ditching will be paid as Item 203.2001, Common ExcavationPlan
Quantity. Saw cut the joint at station 10+240 with payment incidenta to
the contract.
Section B: Station 10+830 to 11+290 - No Significant Horizontal or Vertical
Alignment Changes
0 Rehabilitate the shoulder as per the 204 specifications and the typical
sections. Remove the existing pavement for use as PM-RAP as described
in the 310 specification. Gravel must be placed within 25mm of the
original pavement grade by the end of the day as stated in the General
Notes. Add grave to restore the original centerline elevation and the
required cross slope for the entire roadway and shoulder width. Place PM-
RAP (75mm), binder (40mm) and surface (30mm). The new centerline
elevation should be 145mm higher than the original. Ditching and In
Slope rehabilitation shall be performed and paid for under appropriate
items as needed.
Section C: Station 11+290 to 11+340 - Vertical Alignment Change Only
o Similar to Section A above.
Section D: Station 11+340 to 11+420 - Full Depth Excavation
0 Remove the existing pavement for use as PM-RAP as described in the 310
specification. Gravel must be placed within 25mm of the original
pavement grade by the end of the day as stated in the Genera Notes.
Remove any undesirable material from the shoulder areas (payment
incidental to the gravel item). Add borrow, or excavate, to required sub-
grade and cross slope. Add two feet of gravel. Place PM-RAP (75mm),
binder (40mm) and surface (30mm). Ditching will be paid as Item
203.2001, Common Excavation Plan Quantity.
Section E: Station 11+420 to 11+440 - Vertica Alignment Change Only
0 Similar to Section A above.
Section F: Station 11+440 to 11+570
0 Do not remove any pavement. Place 30mm of surface pavement, Item
403.210. Taper the shouldersto 0 at 3" off the guardrail posts.
Section G: Station 11+570 to 11+780 - Vertical Alignment Change Only
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Pittston-Whitefield-Jeffer son
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Leve Il Overlay
Route 126

GENERAL OUTLINE OF WORK

0 Similar to Section A above, except for station 11+640 to 11+720 which
will be full depth excavation similar to Section B above.

Section H: Station 11+780 to 12+560 - No Significant Horizontal or Vertical
Alignment Changes

0 Similar to Section B above.

0 Thereisashift of the proposed alignment through this area. The scope of
work and pay items will still be as described in Section B above.

Section |: Station 12+560 to 12+620 - Vertical Alignment Change Only

o Similar to Section A above.

Section J: Station 12+620 to 12+840 - Horizontal Realignment (See Details)

0 Remove the existing pavement for use as PM-RAP as described in the 310
specification. Clear all vegetation for a minimum of 10.0 meters either
side of the new centerline. Payment will be made under the appropriate
equipment rental items. Grub out all vegetation and undesirable material.
Add borrow or excavate to required sub-grade and cross ope. Add two
feet of gravel. Place PM-RAP (75mm), binder (40mm) and surface
(30mm). Ditching will be paid as Item 203.2001, Common Excavation
Plan Quantity.

0 Build the extension of Libby Lane to meet the new alignment at station
12+720 Lt. Add borrow or excavate to the required sub-grade as shown
on the profile, at a-3% cross dope. Add a new 450mm Option I11 cross
pipe within the ditch line of Route 126. Add two feet of gravel. Place
binder (45mm) and surface (30mm). Shape ditches to fit surrounding
ground. Ditching and InSlope rehabilitation along the new section of the
side road shall be performed and paid for under appropriate items as
needed.

Section K: Station 12+840 to 13+490 - Vertical Alignment Change Only
o Similar to Section A above.
Section L: Station 13+490 to 14+250 - No Significant Horizontal or Vertical
Alignment Changes
o Similar to Section B above.
Section M: Station 14+250 to 14+340 - Vertica Alignment Change Only
o Similar to Section A above.
Section N: Station 14+340 to 14+720 - Full Depth Excavation

o Similar to Section D above. Contains the intersection to the Cooper Road.
See plan views for details.

Section O: Station 14+720 to 15+300 - Vertical Alignment Change Only

0 Similar to Section A above.

Section P: Station 15+300 to 16+700 - Overlay Section with No Significant
Horizontal or Vertical Alignment Changes

20f 3



Note:

Pittston-Whitefield-Jeffer son
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Leve Il Overlay
Route 126

GENERAL OUTLINE OF WORK

0 Place shim to the given cross dopes. Rehabilitate shoulders as per the 204
specification and the typical sections. Place a 30mm wearing surface and
50mm shoulder pavement, as per the typical sections.

0 Build shouldersto 1.8 meters for station 15+296 to 15+976 left and station
15+389 to 15+991 right.

0 Remove the Western most “dogleg” of the Townhouse Road. Remove the
existing pavement for use as PM-RAP as described in the 310
specification. Excavate materia to slope the ground away from the
Townhouse Road. Payment for excavation will be made under the
appropriate equipment rental items. See plan view for details.

Section Q: Station 16+700 to 17+140 - Overlay Section with No Significant
Horizontal or Vertical Alignment Changes

0 Mill the existing pavement to the depths and cross slopes as directed in the
field. Place shim and surface as described in Section P above. Build
shoulders to 1.5 meters and place Cape Cod style curbing as shown in the
typical sections.

Section R: Station 17+140to 19+180 - Overlay Section with No Significant
Horizontal or Vertical Alignment Changes
0 Similar to Section P above.
Section S: Station 19+180 to 19+320 - Vertical Alignment Change Only
o Similar to Section A above.
Section T: Station 19+320 to 19+660 - Full Depth Excavation

0 Similar to Section D above.

Section U: Station 19+660 to 20+230 - Vertical Alignment Change Only

0 Similar to Section A above.

Section V: Station 20+230 to 21+620 - No Significant Horizontal or Vertical
Alignment Changes
o Similar to Section B above.

Plans, Cross-Sections, and Computations are available at the Divison 5 MDOT
officein Rockland. Contact Sterling Paul.
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State of Maine
Department of Labor
Bureau of Labor Standards
Technical Services Division
Augusta, Maine 04333-0045
Telephone (207) 624-6445

Wage Determination - In accordance with 26 MRSA §1301 et. seq., this is a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.
Title of Project -—--- Highway Rehabilitation — Reconstruction, Whitefield - Jefferson

Location of Project ~~ Whitefield, Maine to Jefferson, Maine in Lincoln County

2003 Fair Minimum Wage Rates
Highway & Earthwork Lincoln County

Median  Median Median Median
Occupation Title Wage  Benefit Total  Occupation Title Wage  Benefit Total
Asphalt Raker $10.76 $0.00 $10.78 Labarer - Skilled $10.04 $2.38 $12.42
Backhoe Loader Operator $12.00 $1.08 $13.08 Loader Op, Front-End $11.50 $1.74 $13.24
Bulidozer Operator $13.00 $2.88 $15.88  Mechanic - Maintenance $13.00 $1.95 $14.95
Cement Mason/Finisher $16.00 $0.00 $16.00 Paver, Bituminous $12.00 $0.26 $12.26
Crusher Plani Operator $14.15 $3.25 $17.40  Pipe/Stm/Sprkler Fitter $16.40 $5.73  $22.13
Driller, Rock $12.72 $3.05 $15.77  Pipelayer $12.29 $1.72 $14.01
Excavator Operator $13.75 $2.53 $16.28  Roller Operator, Earth $15.00 $3.74 $18.74
Flagger $7.50 $0.00 $7.50  Roller Operator, Pavement $12.50 $0.85 $13.35
Grader/Scraper Operator $14.00 $3.40 §17.40  Truck Driver, Medium $10.00 $0.00 -$10.00
Hgway Wrkr/Guardrail Inst $10.44 $0.00 $10.44  Truck Driver, Heavy $10.00 $0.27  $10.27
Hot Top Plant Operator $13.75 $1.84  $15.58  Truck Driver, Tractor Trir $11.50 $2.35 $13.85
Laborers/Helper/Tender $9.00 $0.22 $9.22  Truck Driver, Mixer, Cemnt $11.00 $0.00 $11.00

If any specific occupation is not listed in this determination, there has heen no fair minimum wage determined by
the Bureau of Labor Standards and there will be none in effect for this project.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and policies of
the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this scheduls is required in accordance with 26 MRSA §1301 et. seq., by any
contractor holding a State contract for construction valued at $10,000 or more and any subcontractors to such a
contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing
a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the
filing of these rates with the Secretary of State.

Determination No: HI1-052-2003 A true copy Mi-%___
#

Filing Date: M 2003 Attest:
Michael V. Frett

Expiration Date: 12-31-2003 - Director
: Bureau of Labor Standards

BLS 424H| (R2003) (Highway & Earthwork Lincoln)
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GENERAL DECI SI ON MEO30009 06/ 13/03 ME9
General Deci sion Number ME0O30009

Super seded General Decision No. ME020009
State: Maine

Construction Type:

HI GHWAY

County(ies):

AROOSTOOK KNOX SAGADAHOC
FRANKLI N LI NCOLN SOVERSET
HANCOCK OXFORD WALDO
KENNEBEC Pl SCATAQUI S YORK

HI GHWAY CONSTRUCTI ON PRQJIECTS excl udi ng naj or bridging (for
exanpl e: bascul e, suspension and spandrel arch bridges; those
bri dging waters presently navigating or to be navigatable; and
t hose involving marine construction in any degree); tunnels,
buil ding structures in rest area projects and railroad
construction.

Modi fi cati on Nunber Publ i cation Date
0 06/ 13/ 2003
COUNTY(i es) :
AROOSTOOK KNOX SAGADAHOC
FRANKLI N LI NCOLN SOVERSET
HANCOCK OXFORD WALDO
KENNEBEC Pl SCATAQUI S YORK
ENG 0004V 04/01/ 2003
Rat es Fringes
POVZER EQUI PMENT OPERATORS
Pavers 16. 51 6. 00
Rol l ers 16. 51 6. 00
SUME4024A 10/ 24/ 2000
Rat es Fri nges
CARPENTERS 11. 60 1.51
| RONVWORKERS
St ruct ural 12. 03 1.58
LABORERS
Drillers 10. 00 2.50
Fl aggers 6. 00
Guardrail Installers 7.92
Landscape 7.87 .16
Line Stripper 8. 69 . 23
Pi pel ayers 9.21 2.31
Raker s 9. 00 1.51
Sign Erectors 10. 00
Unski | | ed 8. 66 1.38
Wheel man 8. 50 .43
POVER EQUI PMENT OPERATORS
Backhoes 11. 87 2.05

http://davisbacon.ntis.gov/search/current/me9.dvb 10/1/2003
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Bul | dozers 12. 33 2.88
Cr anes 14. 06 1.75
Excavat ors 12. 38 2.48
Graders 13. 06 3.73
Loader s 11.41 2.87
Mechani cs 13. 18 2.57
TRUCK DRI VERS
Dunp 9.35 3.10
Tri axle 8.70 1.18
Two axl e 8.56 2.19

WELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).

In the listing above, the "SU' designhation neans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage deterni nation
* a survey underlying a wage determ nation
a Wage and Hour Division letter setting forth a
position on a wage determ nation matter
* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour

Regi onal O fice for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determi nations. Wite to:

Branch of Construction Wage Deterninations
Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

http://davisbacon.ntis.gov/search/current/me9.dvb 10/1/2003



review and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator
U. S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenment of the

interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Adm nistrative Review
Board (formerly the Wage Appeals Board). Wite to:

Admi ni strative Revi ew Board

U. S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final.
END OF GENERAL DECI SI ON

http://davisbacon.ntis.gov/search/current/me9.dvb
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Project No. STP-1065(400)X
SPECIAL PROVISION
CONSTRUCTION AREA

A Construction Area located in the Town of Whitefield has been established by the Maine
Department of Transportation in accordance with provisions of Title 29, Section 1703, Maine
Revised Statutes Annotated.

The section of highway under construction in Lincoln County, project STP-1065(400)X
is located on Route 126, beginning 0.02 km ( 0.01 mi) easterly of Route 218 and extending
easterly 2.06 km (1.28 mi) to 0.48 km (0.30 mi) westerly of the Whitefield /Jefferson town line.

The State Department of Transportation or the State’s Engineer may issue permits for stated
periods of time for moving construction equipment without loads, low-bed trailers with
overloads, over-height, over-width or over-length equipment or materials over al State
maintained sections described in the “ Construction Area” above and in addition may issue
permits for stated periods of time for moving overweight vehicles and loads over the section
described in (@) above. The right to revoke such a permit at any timeis reserved by the State
Department of Transportation and the issuance of such permits shall be subject to any Specid
Provisions or Supplemental Specifications written for this project.

A Temporary Permit for each move may be issued by the State Department of Transportation or
the State’s Engineer for moving Contractor’ s construction equipment used on the project which
exceeds the lega limits (shovels, bulldozers, etc.) to sources of construction material over
highways maintained by the State reasonably within the area of the project.

The Municipal Officers for the Town of Whitefield agreed that a permit will be issued to the
Contractor for the purpose of hauling loads in excess of the limits as specified in Title 29, Maine
Revised Statues Annotated, on the town ways as described in the “ Construction Area” and that
single move permits will be issued for moving Contractor’s construction equipment used on the
project which exceeds the legal limits (shovels, bulldozers, etc.) to sources of construction
materia over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally
registered vehicles carrying legal loads over town ways, a Contractor’s Bond of not more than
Nine Thousand ($9,000.00) per kilometer of traveled length may be required by the town, the

exact amount of said bond to be determined prior to use of any town way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph],
unless a higher legal limit is specificaly agreed upon in writing by the Municipa Officers
concerned.



PIN 10210.00 &
STP-1065(400)X
SPECIAL PROVISION
CONSTRUCTION AREA

A Congtruction Arealocated in the Townsof Whitefield and Jeffer son has been established by
the Maine Department of Transportation in accordance with provisions of Title 29, Section 1703,
Maine Revised Statutes Annotated.

The section of highway under construction in Lincoln County, PIN 10210.00 is located
on Route 126, beginning at the Pittston/Whitefield town line and extending easterly to 0.02 km
(0.01 mi) East of the Southerly intersection of Route 218; then [skipping 2.06 km (1.28 mi)
Project STP-1065(400)X]; then extending easterly 2.44 km (1.52 mi) to the Northern Junction of
Route 215. Total length of PIN 10210.00 being 9.32 km (5.79 mi). Total length of both projects
11.38 km (7.07 mi).

The State Department of Transportation or the State's Engineer may issue permits for stated
periods of time for moving construction equipment without loads, low-bed trailers with
overloads, over-height, over-width or over-length equipment or materials over al State
maintained sections described in the “ Construction Area” above and in addition may issue
permits for stated periods of time for moving overweight vehicles and loads over the section
described in () above. The right to revoke such a permit at any time is reserved by the State
Department of Transportation and the issuance of such permits shall be subject to any Specia
Provisions or Supplemental Specifications written for this project.

A Temporary Permit for each move may be issued by the State Department of Transportation or
the State’ s Engineer for moving Contractor’ s construction equipment used on the project which
exceeds the legal limits (shovels, bulldozers, etc.) to sources of construction material over
highways maintained by the State reasonably within the area of the project.

The Municipal Officers for theTowns of Whitefield and Jeffer son agreed that a permit will be
issued to the Contractor for the purpose of hauling loads in excess of the limits as specified in
Title 29, Maine Revised Statues Annotated, on the town ways as described in the “ Construction
Ared’ and that single move permits will be issued for moving Contractor’ s construction
equipment used on the project which exceeds the legal limits (shovels, bulldozers, etc.) to sources
of construction material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally
registered vehicles carrying legal loads over town ways, a Contractor’s Bond of not more than
Nine Thousand ($9,000.00) per kilometer of traveled length may be required by the town, the

exact amount of said bond to be determined prior to use of any town way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph],
unless a higher legd limit is specifically agreed upon in writing by the Municipal Officers
concerned.
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February 7, 1996
Supersedes
May 8, 1995

SPECIAL PROVISION
CONSTRUCTION AREA

Title 29A, M.R.SA., Subsection 2383. Overlimit movement permits

1

Overlimit movement permits issued by State. The Secretary of State, acting under guidelines
and advice of the Commissioner of Transportation, may gant permits to move non-divisible
objects having a length, width, height or weight greater than specified in this Title over a way
or bridge maintained by the Department of Transportation.

Permit Fee. The Secretary of State, with the advice of the Commissioner of Transportation,
may set the fee for these permits, a not less than $3, nor more than $15, based on weight,
height, length and width.

County and municipal permits. A permit may be granted, for a reasonable fee, by county
commissioners or municipal officers for travel over a way or bridge maintained by that county
or municipality.

Permits for weight. A vehicle granted a permit for excess weight must first be registered for
the maximum gross vehicle weight allowed for that vehicle.

Special mobile equipment. The Secretary of State may grant a permit, for no more than one
year, to move pneumatic-tire equipment under its own power, including Class A and Class B
special mobile equipment, over ways and bridges maintained by the Department of
Transportation. The fee for that permit is $15 for each 30-day period.

Scope of permit. A permit is limited to the particular vehicle or object to be moved and
particular ways and bridges.

Construction permits. A permit for a stated period of time may be issued for loads and
equipment employed on public way construction projects, United States Government projects
or construction of private ways, when within construction areas established by the Department
of Transportation. The Permit:

A. Must be procured from the municipal officers for a construction area within that
municipality;
B. May require the Contractor to be responsible for damage to ways used in the
construction areas and ma provide for:
(1) Withholding by the agency contraction the work of final payment under contract;
or
(2) The furnishing of a bond by the Contractor to guarantee suitable repair or payment
damages.
C. May be granted by the Department of Transportation or by the state engineer in charge
of the construction contract; and
D. For construction areas, carries no fee and does not come within the scope of this
section.

Gross vehicle weight permits. The following may grant permits to operate a vehicle having a
gross vehicle weight exceeding the prescribed limit:
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10.

February 7, 1996
Supersedes
May 8, 1995

A. The Secretary of State, with the consent of the Department of Transportation, for state
and state aid highways and bridges within city or compact village limits;

B. Municipa officers, for al other ways and bridges within that city and compact village
limits; and

C. The county commissioners, for county roads and bridges located in unorganized territory.

PFilot vehicles and state police escorts. Pilot vehicles required by a permit must be equipped
with warning lights and signs as required by the Secretary of State with the advice of the
Department of Transportation.

Warning lights may only be operated and lettering on the signs may only be visible on a pilot
vehicle whileiit is escorting on a public way a vehicle with a permit.

The Secretary of State shall require a State Police escort for a single vehicle or a combination
of vehicles of 125 feet or more in length or 16 feet or more in width. The Secretary of State,
with the advice of the Commissioner of Transportation, may require vehicles of lesser
dimensions to be escorted by the State Police.

The Bureau of State Police shall establish afee for State Police escorts.
All fees collected must be used to defray the cost of services provided.

With the advice of the Commissioner of Transportation and the Chief of the State Police, the
Secretary of State shall establish rules for the operation for the operation of pilot vehicles.

Taxes paid. A permit for a mobile home may not be granted unless the applicant provides
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer
assessments applicable to the mobile home, including those for the current tax year, have been
paid or that the mobile home is exempt from those taxes.

1993, c. 683, § S-2, eff. January 1, 1995.

Historical and Statutory Notes

Derivation:

Laws 1977, c. 73, § 5.

Laws 1981, c. 413.
R.S. 1954, c. 22§98 Laws 1985, c. 225, 8§ 1
Laws 1955, c. 389 Laws 1987. c. 52.
Laws 1967, c. 3. Laws 1987, 781, § 3.
Laws 1971, c. 593, § 22. Laws 1989, c. 866, § B-13.
Laws 1973, c. 213. Laws 1991, c. 388, § 8.
Laws 1975, c. 130, § Laws 1993, c. 683, § A-1.
Laws 1975, c. 319, § 2 . Former 29 M.R.S.A. § 2382.

Cross Reference
Collection by Secretary of State, See 29-A
M.R.SA. §154.
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9/02/03
Supersedes 8/05/03

SPECIAL PROVISION
CORRECTIONS, ADDITIONS AND REVISIONS
Standard Specifications - Revision of December 2002

SECTION 101
CONTRACT INTERPRETATION

101.2 D€finitions - Closeout Documentation

Replace the sentence “A letter sating the amount..... DBE gods.” with “DBE God Attainment
Verification Form”

SECTION 102
DELIVERY OF BIDS
(Locetion and Time)

102.7.1 Location and Time

Add the following sentence “As a minimum, the Bidder will submit a Bid Package conssting of
the Notice to Contractors, the completed Acknowledgement of Bid Amendments &
Submission of Bid Bond Vdidation Number form, the completed Schedule of Items, 2 copies
of the completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirements listed in the Bid Book.”

SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering

Change the firgt paragraph to read as follows. “After Bid Opening and as a condition for
Award of a Contract, the Department may require an Apparent Successful Bidder to
demondrate to the Department’s satisfaction that the Bidder is respongble and qudified to
perform the Work.”

SECTION 105
GENERAL SCOPE OF WORK

105.6.2 Contractor Provided Services

Change the firs paragraph by the addition of the following as the second sentence: “The
Contractor is aso respongble for providing construction centerline, or close reference points,
for dl Utility Facilities relocations and adjustments as necessary to complete the Work.”

Pagelof 9



9/02/03
Supersedes 8/05/03

SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “Thisincludes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality
Levd Andyss, and”

SECTION 107
TIME

107.3.1 General Add the fallowing: “If aHaliday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, Presdent’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’ s approval.”

SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Subgtantial Changes to Major Items Add the following to the end of the paragraph:
“Contract Time adjusments may be made for substantid changes to Mgor Items when the
change affects the Critical Path, as determined by the Department”

SECTION 402
PAVEMENT SMOOTHNESS

Add thefallowing:

“Projects to have their pavement smoothness analyzed in accordance with this Specification
will be so noted in Specid Provision 403 - Bituminous Box.”

“402.02 Lot Sze Lot sze for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will congst of 20 lane-meters [50 lane-feet]. Partid lotswill be included in the previous
lot if less than one-hdf the 9ze of anormd lot. If greeter than one-hdf the normd lot Sze, it will
be tested as a separate lot.”
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SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Reection by Resdent Change the first sentence to
read: “For an individua sublot with test results failing to meet the criteriain Table #1, or if the
caculated pay factor for Air Content is less than 0.80...... ”

502.0503 Quality Assurance Method B - Reection by Resident Change the first sentence to
read: “For materia represented by a verification test with test resultsfailing to meet the criteria

in Table #1, the Department will....... ”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materiads Change “ Sted Strand for Concrete Reinforcement” to “ Sted Strand”

535.26 Laterd Post-Tendoning Replace the fird paragraph; “A find tendon...” with
“Overgtressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such ingtances, refer to the Plans for dl materids and methods.
Otherwise, post-tensioning shal be in accordance with PCI standards and shall provide the
anchorage force noted in the Plans. The applied jacking force shdl be no less than 100% of
the design jacking force.”

SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Topsand Traps 712.07
Corrugated Metd Units 712.08
Catch Basin and Manhole Steps 712.09”

SECTION 615
LOAM

615.02 Materids Make the following change:

Organic Content Percent by Volume

Humus “60% - 10%”, as determined by Ignition Test
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SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consst of
furnishing and applying seed ....." Also remove “,and cdlulose fiber mulch” from 618.01(a).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shdl apply to Seeding Method 2, 3, and Crown Vetch.”

618.09 Construction Method 1n 618.09(a) 1, sentence two, replace “100 mm [4in]” with “25
mm [1in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

SECTION 620
GEOTEXTILES

620.03 Placement Section (C)
Title: Replace “Non-woven” in title with “ Erason Control”.
First Paragraph: Replace first word “ Non-woven” with “Waoven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Eroson Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the third sentence with the following: “Damaged geotextiles, asidentified by
the Resident, shall be repaired immediatdy.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erason Control”
Pay Item 620.59: Replace “Nor+woven” with “Eroson Control”

SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations

Add to the following to the end of the second paragraph: “Pre-cast and cast-in-place
foundations shdl be warranteed against leaning and corrosion for two years after the project is
completed. If the lean is greater than 2 degrees from normal or the foundation is godling within
thefirst two years, the Contractor shal replace the foundation at no extracost.”

SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Specid Provison - Section 637
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and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’'s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessve dugt problems, as determined by the Resident, will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shal not be held responsible for any delay in the work due to any suspenson
under this item. Additional pendties may dso be assessed in accordance with Specid
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Specid Provision - Section 656
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsble for any delay in the work due to any suspension
under thisitem.”

SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Sted Strand Change the second paragreph from “...shal be 12mm [%2 inch]
AASHTO M203M/M203 (ASTM A416/A416M)...” to “...shdl be 15.24 mm [0.600 inch]
diameter AASHTO M203 (ASTM A416)...”

SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

Add the following:

“712.07 Tops, and Traps These metd units shdl conform to the plan dimensions and to the
following specification requirements for the designated materials.

Gray iron castings shdl conform to the requirements of AASHTO M105, Class 30, unless
otherwise designated.

Carbon sted castings shdl conform to the requirements of AASHTO M103/M103M. Grade
shdl be 450-240 [65-35] unless otherwise designated.
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Structurd ged shdl conform to the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Gavanizing, where specified for these units, shdl conform
to the requirements of AASHTO M111.

712.08 Corrugated Metd Units The units shal conform to plan dimensions and the metd to
AASHTO M36/M36M. Bituminous coating, when specified, shal conform to AASHTO
M190 TypeA.

712.09 Catch Basn and Manhole Steps Steps for catch basins and for manholes shdl
conform to ASTM C478M [ASTM CA478], Section 13 for either of the following materid:

(a) Aluminum seps- ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plagtic steps Sted reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shdl conformto ASTM D 4101.

712.23 Hashing Lights Fashing Lights shdl be power operated or battery operated as
specified.

(a) Power operated flashing lights shal consst of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visble
sgnd indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under dl light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter cgpable of providing dternate
flashing operations a the rate of not less than 50 nor more than 60 flashes per minute
shdl be provided.

The lamps shdl be 650 lumens, 120 volt traffic Sgnd lamps with sockets congtructed to
properly focus and hold the lamp firmly in pogition.

The housng shdl have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shidld the lens.

Reflectors shdl be of such design that light from a properly focused lamp will reflect the
light rays pardld. Reflectors shdl have a maximum diameter at the point of contact with
the lens of gpproximately 200 mm [8 in].

The lens shdl consst of around one-piece convex amber materia which, when mounted,
shdl have a vigble diameter of goproximatey 200 mm [8 in]. They shdl digtribute light
and not diffuse it. The digribution of the light shal be asymmetricd in a downward
direction. Thelight digtribution of the lens shdl not be uniform, but shdl consst of asmadl
high intengty portion with narrow didtribution for long distance throw and a larger low
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intengity portion with wide distribution for short distance throw. Lenses shall be marked
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shdl be sdf- illuminated by an dectric lamp behind the
lens. These lights shdl aso be externdly illuminated by reflex-reflective dements built
into the lens to enable it to be seen by reflex-reflection of the light from the headlights of
oncoming traffic. The ketteries must be entirdly enclosed in a case. A locking device
must secure the case. The light shdl have a flash rate of not less than 50 nor more than
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F]. The
light shdl have an on time of not less than 10 percent of the flash cycle. The light beam
projected upon a surface perpendicular to the axis of the light beam shdl produce a
lighted rectangular projection whose minimum horizontal dimengon shdl be 5 degrees
esch dde of the horizontd axis. The effective intengty shdl not have an initid vaue
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of

continuous flashing. The illuminated lens shal gppear to be uniformly bright over its entire
illuminated surface when viewed from any point within an angle of 9 degrees each sde of
the verticd axis and 5 degrees each sde of the horizonta axis. The lens shdl not be less
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [Y2in] minimum
width around the periphery. The lens shdl be ydlow in color and have a minimum reive
luminous transmittance of 0.440 with a luminance of 2854° Kevin. The lens shdl be
one-piece condruction. The lens materia shdl be plagic and meet the luminous
transmission requirements of this specification. The case containing the batteries and

circuitry shal be congtructed of a materid capable of withstanding abuse equa to or

greater than 1.21 mm thick sted [No. 18 U.S. Standard Gage Sted]. The housing and
the lens frame, if of metal shal be properly cleaned, degreased and pretrested to
promote adheson. It shdl be given one or more coats of enamd which, when dry shdl

completely obscure the metal. The ename coating shdl be of such qudity that when the
coated caseis struck alight blow with a sharp tool, the paint will not chip or crack and if

scratched with a knife will not powder. The case shal be so constructed and closed as
to exclude moisture that would affect the proper operation of light. The case shdl have a
weep hole to alow the escape of moisture from condensation.  Photoelectric controls, if

provided, shdl keep the light operating whenever the ambient light fdls below 215 Ix [20
foot candles]. Each light sl be plainly marked as to the manufacturer's name and

model number.

If required by the Resident, certification asto conformance to these specifications shall be
furnished based on results of tests made by an independent testing laboratory. All lights
are subject to random ingpection and testing.  All necessary random samples shdl be
provided to the Resident upon request without cost to the Department.  All such samples
shdl be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shal conform to the requirements of ASTM
B838M Type A [ASTM B88, Type K] or better.
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712.33 Non-metdlic Pipe, Hexible Non-metdlic pipe and pipe fittings shdl be acceptable
flexible pipe manufectured from virgin polyethylene polymer suitable for trangmitting liquids
intended for human or anima consumption.

712.34 Non-metdlic Pipe, Rigid Non-metdlic pipe shdl be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same materid.

712.341 Metallic Pipe Metdlic pipe shal be ANSI, Standard B36.10, Schedule 40 stedl pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shdl be
sted conforming to ASTM A36/A36M.

Both the deeve and end plates shal be hot dip gavanized. Pipe deeve splices shdl be welded
plices with full penetration weld before gavanizing.

712.35 Epoxy Resn Epoxy resn for grouting or seding shdl condst of a minerd filled
thixotropic, flexible epoxy resn having apot life of gpproximately one hour a 10°C
[50°F]. The grout shdl be an gpproved product suitable for cementing steel dowels into the
preformed holes of curb inlets and adjacent curbing. The sedant shal be an approved
product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphdt cement for bituminous curb shal be of the grade
required for the wearing course, or shal be Viscosty Grade AC-20 mesting the current
requirements of Subsection 702.01 Asphdt Cement. The aggregate shdl conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] seve may be ether crushed rock or crushed gravel.

The minerd congtituents of the bituminous mixture shdl be szed and graded and combined in a
composite blend that will produce a stable durable curbing with an acceptable texture.
Bituminous materid for curb shal meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast dabs shal meet the
requirements of Section 502 - Structura Concrete, Class A.

The dabs shdl be precast to the dimenson shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Sab. The surface shal be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the dab while suspended from cables shdl be cast into the top or back of the
dab.

712.38 Stone Sab Stone dabs shdl be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structura integrity and be of
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smooth splitting character. Naturd color variaions characteristic of the deposit will be
permitted. Exposed surfaces shdl be free from drill holes or indications of drill holes. The
granite dabsin any one section of backdope must be dl the same finish.

The granite dabs shdl be scabble dressed or sawed to an approximately true plane having no
projections or depressons over 13 mm [%2in] under a 600 mm [2 ft] Sraightedge or over 25
mm [1 in] under a 1200 mm [4 ft] straightedge. The arris at the intersection of the top surface
and exposed front face shdl be pitched so that the arrisline is uniform throughout the length of
theingtaled dabs. The sides shdl be square to the exposed face unless the dabs are to be st
on aradius or other specid condition which requires that the joints be cut to fit, but in any case
shdl be o finished that when the stones are placed side by side no space more than 20 mm
[3/4in] shdl show in the joint for the full exposed height.

Liftpin holesin dl sdeswill be alowed except on the exposed face.

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read as follows:

“Paper fiber mulch may be used as abinder at the rate of 2.3 kg/unit [5 [b/unit].”
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Whitefield-Jefferson
PIN: 10654.00 Level 11
PIN: 10210.00 CHIP
SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specificationsis required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the
Department for utility and/or railroad work to be undertaken in conjunction with this
project. The following list identifies all known utilities or railroads having facilities
presently located within the limits of this project or intending to install facilities during
project construction

Overview:
Utility/Railr oad Aerial Underground | Railroad
Adelphia Communications X
Central Maine Power X
Maine Electric Power Company X
Maritimes Northeast Pipeline X
Verizon X

Temporary utility adjustments are not anticipated.

All adjustments are to be made by the respective utility/railroad unless otherwise
specified herein.

AERIAL

Aeria Utility adjustments are anticipated as part of this project

Summary:

Utility Specific I ssues:
The following Utilities have facilities along project limits:

Adelphia Communications Cor poration Dennis White 622-3671
X650
Central Maine Power Company Dennis Chadbourne 828-
2860

CMP has a Letter of Premature Investment Agreement with the Department to complete
all required pole relocations before project is started.

Maine Electric Power Company Walter Hart 626-
9671
Maritimes Northeast Pipeline Don Thompson 737-
8249
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Verizon Rich Harper 626-
2021

Verizon Pole List:

Existing Existing L eft/ Existing Proposed L eft/ Proposed
Pole# Station Right Offset Station Right Offset Comments
New Alignment
[ LT R I [ LT RT I |
(6) 11+275 | X 26.25 Remove
old pole
4 11+449.2 X 23.95 New Pole
4 11+466 | X 30.5 Remove
old pole
(3%) 11+511 | X 17 Remove
old pole
312 11+518.5 X | 23.9% New Pole
37S 11+921 X | 7545 New Pole
314 15+224 X 23 15+224 X 23 Replace
pole
315 15+304 X | 328 15+304 X 32.8 Replace
pole
34 18+721.3 X 21 18+721.3 X 21 New Pole
(34) | 18+727.4 X | 19.65 Remove
old pole
37 18+939 X | 312 18+939 X 312 Replace
pole
44 19+420.5 X 22 19+420.5 X 22 Replace
pole
44-1 19+422 | X 22 19+422 | X 22 Replace
pole
45PB | 19+472.6 X 19+472.6 X New push
brace
CMP Pole
53S 20+1545 | X 22 New Stub
Pole
54 20+238.5 X | 249 | 20+238.5 X 24.9 Replace
pole
57 20+463.6 X 22 20+463.6 X 22 Replace
pole
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(579 20+463 | X 24.6 Remove
old pole
Central Maine Power Pole List:
Existing Existing L eft/ Existing | Proposed L eft/ Proposed
Pole# Station Right Offset Station Right Offset Comments
New Alignment
|LT|RT| | |LT|RT| |
011 09+768.4 | X 18 09+768.4 | X 22.9
011S 09+768.4 X 09+768.4 | X 23
010 09+846 | X 09+846 | X 25
010S5/31S | 09+839 X 09+839 X 22.2
09 09+914.4 | X 09+914.4 | X 235
08/33 09+986 | X 15 09+986 | X 22
7/34 10+062 | X 15.5 10+062 | X 22
6/24/35 10+138 | X 16.7 10+138 | X 22
4 10+300 | X 24 10+300 | X 24
3 10+381 | X 16 10+381 | X 21
2/24/39 10+440 | X 19 10+440 | X 22
77 21
78 10+561.6 | X 19.5 335"
79 21
501 19.5 21
502 10+671 X 175 10+671 X 22
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503/840/11 | 10+751 | X 175 10+751 | X 22’

504/840/10 | 10+850 | X 19.3 10+850 | X 22

Central Maine Power PoleList:

Existing | Existing | Left/ | Existing | Proposed | Left/ | Proposed
Pole# | Station | Right | Offset Station | Right Offset | Comments
New
Alignment
|LT|RT| | |LT|RT| |
505 10+944 | X 19.6' 10+944 | X 22
13 X X 32
14 64.7
15 21
12 12+010.8 X 18.5 12+010.8 X 22
11/34 | 12+072 X 14.5 12+072 X 22
10/33 | 12+136 X 15.2 12+136 X 22
9132 12+196 X 20.5 12+196 X 22
8/31 12+263 X 17.5 12+263 X 22
7/84/30 | 12+327 X 15.0 12+327 X 21
6/29 12+395 X 13.5 12+395 X 22
5/28% | 12+449 X 18.3 12+449 X 21
4 12+525.6 X 12+525.6 X 21.6
3 12+589.3 X 12+589.3 X 215
2 12+650.7 | X 12+650.7 | X 284
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1 12+700 | X 12+700 | X 101
27S 12+741 | X 12+741 | X 83
26 12+814.7 X 12+814.7 X 20.6’

Central Maine Power Pole List:
Existing | Existing | Left/ | Existing | Proposed | Left/ | Proposed
Pole# | Station | Right | Offset Station | Right Offset | Comments
New
Alignment
|LT|RT| | |LT|RT| |

25 12+887.5 X 12+887.5 X 21
24S 12+957.4 | X 12+957.4 | X 25
23/23 13+036 X 15.7 13+036 X 22
22/22 13+104 X 15.7 13+104 X 21
21/21 13+163 X 16.8 13+163 X 21
20 13+320 22’
19 13+310.3 X 24
18 13+383 22
17/17 13+468 X 17.7 13+468 X 22
16/16 13+542 X 156 13+542 X 21

15/84/15 | 13+617 X 14.4 13+617 X 22
13/13 13+769 X 16.8 13+769 X 21

13S 13+769 | X 17.8 X 22
12/12 13+836 X 14.9 13+836 X 22
10/10 13+988 X 19.0 13+988 X 22
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9/9 14+070 X 16.5 14+070 X 21
8/8 14+124 X 17.2 14+124 X 21
6/6 14+271 X 14.7 14+271 X 21
Central Maine Power Pole List:
Existing Existing | Left/ | Existing | Proposed | Left/ | Proposed
Pole # Station | Right | Offset Station | Right Offset | Comments
New
Alignment
|LT|RT| | |LT|RT| |
5/5 14+343 X 12.2 14+343 X 22
4/4 14+414 X 15.9 14+414 X 21
3/3 14+484 X 18.7 14+484 X 22
2/2 14+557 X 15.6' 14+557 X 21
1.01 14+601 | X 14.3 14+601 | X 23.5
1S 14+630.6 | X 14+630.6 | X 284
1 14+620.8 X 26’ 14+620.8 X 26’
037 14+645 | X 42
036 14+684.3 X 14+684.3 X 37
035 14+724.6 X 14+724.6 X 28
034 %> 14+764 X 20 14+764 X 22
034/309% | 14+821 X 19.7 14+821 X 22
033 22
032/311 14+967 X 19.5 14+967 X 22
031 X X 23
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030 X X 24.3
272/326/017 | 16+124 X 16.3 16+124 X 16.3
016 16+180.3 X 16+180.3 X 21.5
Central Maine Power Pole List:
Existing | Existing | Left/ | Existing | Proposed | Left/ | Proposed
Pole # Station | Right | Offset Station | Right Offset Comments
New
Alignment
|LT|RT| | |LT|RT| |
016.1 16+162.2 | X 16+162.2 | X 224
016 Y2 16+190 X 18.7 Remove
015 16+242.2 | X 16+242.2 | X 24
011 16+463 | X 13.4 16+463 | X 18.4 Behind
Guardrail
010 16+525 | X 18.5 16+525 | X 25.2
09S 16+568.5 X 16+568.5 X 24.8
09 16+568.5 | X 16+568.5 | X 22
34/34 18+737 X 20 18+737 X 21 Move
inline
37 Guy in Tree
52/52 20+088 X 20.5 20+088 X 22
<630 20+473 X 17.5 20+473 X 22
NET57/56
66/58 20+533 X 20.4 20+533 X 22’
67 20+577 X 20 20+577 X 22
68/60 20+640 X 18.2 20+640 X 22
77968S | 21+100 | X 14.7 21+100 | X 22
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78 21+166.4 X 21+166.4 X 29.5
79 21+221 X 21+221 X 28
80/71 21+274 X 19.3 21+274 X 24.3
Central Maine Power Pole List:
Existing | Existing | Left/ | Existing | Proposed | Left/ | Proposed
Pole# | Station | Right | Offset Station | Right Offset | Comments
New
Alignment
[LT]RT ] I [LT] RT | I |
81 21+337.2 X 21+337.2 X 30.4
82 21+387.2 X 21+387.2 X 33.8
82S | 21+400 | X 21+400 | X 41
82.1 | 21+396.6 X 21+396.6 X o8’
1 19.3
84 X 26.9
85 X 26.6’
Summary:
Utility Pole Set New WiregCables | Trans. Wires/ | Remove Estimated
Cables Poles Working Days
Adelphia v v v 30
CMP v v v v 60
\Verizon v v v v 30
Total: 120

Actual working days ar e subject to change asthey arejust an estimate of timefor

scheduling purposes .
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SUBSURFACE
Summary:
Estimated
Utility Summary of Work Working
Days
Maritimes Northeast Pipeline Mark out location of pipe crossing 1
Total: 1
Utility Specific I ssues:
Maritimes Northeast Pipeline Don Thompson 737-

8249
The utility has an underground pipeline that crosses within the project limits, please
notify utility (3) three weeks ahead of any excavation so they can mark there facilities.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility
facilities prior to commencing any excavation work and shall notify utilities of proposed
excavation in accordance with M.R.S.A. Title 23 83360-A, Maine “Dig Safe” System.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings
following the initial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HISWORK
ACCORDINGLY
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Pittston-Whitefield-Jeffer son
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Leve Il Overlay
Route 126

SPECIAL PROVISION
SECTION 105

Control of Work
(Limitation of Operation)

. All cross culvert replacements shall be completed prior to the placement of any
new pavement or PMRAP.

. Within sections of the project that do not require an alignment change (see
General Scope of Work for station locations), unpaved areas will receive the first
lift of pavement (PMRAP) within fourteen (14) caendar days of the removal of
the existing pavement. For each full day following this period, liquidated
damages will be assessed at the rate stated in Section 107.7.2.

. Within sections of the project that do require an alignment change (see General
Scope of Work for station locations), unpaved areas will receive the first lift of
pavement (PMRAP) within twenty-eight (28) calendar days of the removal of the
existing pavement. For each full day following this period, liquidated damages
will be assessed at the rate stated in Section 107.7.2.

. PMRAP will be covered with the binder course no later than fourteen (14)
calendar days after the seven-day curing period required under Special Provision
310, Plant Mixed Recycled Asphalt Pavement. For each full day following this
period, liquidated damages will be assessed at the rate stated in 107.7.2.

. The Contractor will be limited to one paving operation at atime, including
PMRAP placement unless otherwise instructed.

. The area of alignment change near the intersection of Cooper Rd (Station 14+250
to Station 14+780) must be clear of al construction equipment and must be made
fully accessible during the first weekend of August.

. In order to meet possible criteria being set by the MHPC, there may be afield

design change within the area of Station 12+140 to 12+600. The contractor will
be compensated for any quantity changes, however, they will not be allowed any
other additional compensation for these changes.



December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

"107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that al Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including QA
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review
of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the
schedule include: (A) start of Work, (B) beginning and ending of planned Work
suspensions, (C) Completion of Physical Work, and (D) Completion. If the Contractor
Plans to Complete the Work before the specified Completion date, the Schedule shall so
indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

lofl



STATE OF MAINE

MEMORANDUM

September 3, 2003
To: David Gardner, ENV/Maine Department of Transportation
From: Earle G. Shettleworth, Jr., State Historic Preservation Officer Z é j

Subject: PIN 10210.00, Division 5, Route 126; Whitefield, Jefferson; #1231-01B

In response to your recent request, I have reviewed the information received August 19,
2003 to continue consultation on the above referenced project. This project was reviewed
pursuant to Section 106 of the National Historic Preservation Act of 1966, as amended.

Based on the location and scope of work, I have concluded that the proposed project will
have no adverse effect upon historic resources [architectural or archaeological]. This finding is
conditional upon the stone wall at the intersection of Route 126 and Cooper Road (Station
14+630) being buried in place, and stone walls from Stations 12+480 to 12+570, and Stations
12+140 to 12+160, being pushed back beyond the construction zone.

Please contact Mike Johnson of my staff if we can be of further assistance in this matter.




Pittston-Whitefield-Jeffer son
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Level Il Overlay
Route 126

SPECIAL PROVISION
SECTION 107
Time
(Contract Time)

. The Contractor will be allowed to commence work at any time after all applicable
plans, including the SEWPCP and the Traffic Control Plan, have been submitted
and approved.

. For every weekday not worked once operations commence, the Contractor will be
charged liquidated damages per calendar day (excluding inclement weather days)
at the rate stated in 107.7.2.

. Any pavement removed or damaged during the 2003 season must be replaced
before suspension of work for the winter. This may be done for payment if the
final product is done within specifications and is deemed acceptable. Otherwise,
all new pavement will be incidenta to the contract.

. The completion date for this project is September 3, 2004



August 30, 1995
Supersedes May 20, 1991

SPECIAL PROVISIONS
SECTION 304
AGGREGATE BASE AND SUBBASE COURSE
(Aggregate Subbase)

If the Contractor wishes to route public traffic over the completed Aggregate Subbase Course
for aperiod of time greater than 48 hours, the Aggregate Subbase Course shall be constructed
with a minimum 50 mm [2 in] surcharge above the design grade. Whenever the surcharge is
used, it shall be congtructed with materid meeting the requirements of Section 703.06(b), Type
D Aggregae. Also, whenever, the surcharge is used, it shdl be placed on dl the Aggregate
Subbase Course subjected to public traffic. When the surcharge is removed, it may be placed in
driveways, sdewaks, approach roads, or the outer portions of the shoulders. Remova of the
asurcharge shdl be followed immediately in successon by the fine grading of the aggregeate
subbase and congtruction of the next course.

The furnishing, placing, maintaining, and removd of the surcharge will not be pad for directly,
but will be consdered incidentd to the Aggregate Subbase Course pay item.

If sdlvaged bituminous pavement is placed as the top layer of the aggregate subbase course, a
surcharge is not required.

lofl



March 24, 2003

SPECIAL PROVISION
SECTION 310
PLANT MIXED RECYCLED ASPHALT PAVEMENT

310.01 Description Thiswork shdl consgt of the remova of exiding bituminous pavement from the
existing roadway, hauling to an approved location to be stockpiled, processed and placed in one or
more courses, the regrading and compaction of existing gravel base to the tolerances shown on the
typicas or as directed by the Resdent. All plant mixed recycled asphat pavement shdl be placed
on an approved base in accordance with these ecifications and in reasonably close conformity
with the lines, grades, thicknesses, and typica cross sections shown on the plans or established by
the Resident.

MATERIALS

310.02 Composition of Mixture The mixture shal be composed of recycled asphdt pavement and
emulsfied asphdt. The recycled asphdt pavement shdl be processed by the Contractor so dll
materid will be no larger than 37.5 mm [1.5 in] and stockpiled so as to minimize segregation. The
stockpile shdl be free of any materials not generadly consdered to be asphalt pavement.

A job mix formula shdl be furnished by the Department establishing the exact percentage of
emulsified agphdt and water to be used in the mixture.

The initid design of the mixture shal contain an gpproximate 275 percent [+0.25 percent] added
emulsified agphdt content, an approximate 3.5 percent [+0.25 percent] added water content, and
an approximate 1.5 percent [+0.15 percent] added Portland cement by weight.

Emulsion, water, and portland cement shall be added in percentage by weight and verified by tank
checks done daily. Cement additive may be done in dry form or introduced as a mixture with weter.

310.022 Emulsfied Agphdt The emulsfied asphdt shal be grade MS-2 or HFM S-2 meeting the
requirements of Section 702.04 - Emulgfied Asphdt.

310.023 Portland Cement The portland cement shal be Type | or Il meeting the requirements of
AASHTO M85-89.

EQUIPMENT

310.03 Mixing Plant The mixing plant shal be of sufficient capacity and coordinated to adequatdy
handle the proposed condruction. Either a continuous pugmill mixer or a continuous drum type
mixing plant shal be used. If adrum mixing plant is used it shall meet the requirements of Section
401.07. The mixing plant shal be cgpable of producing a uniform mixture mesting the requirements
of the job mix formula
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March 24, 2003

310.04 Hauling Equipment Trucks used for hauling the mixture shal meet the requirements of
Section 401.08.

310.05 Bituminous Pavers Pavers shal meet the requirements of Section 401.09.

307.06 Rollers Rollers shal meet the requirements of tSection 401.10.
CONSTRUCTION REQUIREMENTS

310.07 Mixing The recycled asphdt pavement shal be delivered to the mixer a a temperature of
not less than 10°C [50°F]. The emulsified asphat shal meet the mixing temperature requirements
liged in Section 702.05 - Application Temperatures. Recycled pavement and emulsified asphdt
shdl be proportioned and the mixing time sat to produce a mixture in which uniform distribution of
the emulsified asphdlt and coating of the recycled pavement is obtained.

If a drum type mixing plant is used, the recycled asphat pavement may be heated prior to being
mixed with the emulsified agphalt to a temperature not to exceed 90°C [194°F].

Following mixing, the recycled asphdt pavement materid shal be directly incorporated into the
work. The materid shdl not be stockpiled after mixing and prior to use.

310.08 Wegther Limitations The plant mixed recycled asphdt pavement shal not be placed under
any of the following conditions. (8) when there is standing weater on the surface, (b) when the ar
temperature in the shade is less than 10°C [50°F], (c) when the surface is frozen, or (d) when
wesether conditions otherwise prevent proper handling, finishing, or curing of the mixture.

310.09 Spreading and Finishing The mixture shal be spread and finished in accordance with
Section 401.15.

310.10 Compaction Compaction of the mixture shdl be in accordance with Section 401.16.
Ralling may be ddayed to avoid laterd displacement as directed by the Resident.

310.11 Joints Joints shall be constructed in accordance with Section 401.18.

310.12 Surface Tolerances The surface tolerances shal be as specified in Section 401.101, except
that the maximum dlowable variation shdl be 10 mm [3/8in].

310.13 Dendty Requirements The in-place dendty of the mixture will be accepted by the
Department by the nuclear thin lift method. A control section of pavement of approximately 100 m
[300 ft] will be designated at the start of the paving operations. After the control section has been
placed, it will be rolled as directed until the nuclear density readings show an increase in dengity of
less than 15 kg/nT [1 pcf] for the final 4 roller passes. This density will be used as the target density
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March 24, 2003

for the recycled materid. The remaning recycled asphdt pavement shdl be compected to a
minimum density of 98 percent of the target density as determined in the control section.

310.14 Curing No new pavement shdl be placed on the recycled asphdt pavement until a curing
period of 7 days has elgpsed. The curing period begins after being placed in the roadway. When
wesether conditions are unfavorable the curing period may be extended by the Resident.

310.15 Method of Measurement Plant Mixed Recycled Asphat Pavement shdl be measured by
the square meter [square yard)].

310.16 Basis of Payment The accepted quantity of Plant Mixed Recycled Asphdt Pavement will
be paid for a the contract unit price per square meter [square yard], complete in-place which price
will be full compensation for furnishing dl equipment and labor for removing existing pavemernt,
processing, mixing, placing, and compacting, regrading and compacting existing gravel base and for
al incidental's necessary to complete the work.

The Department and the Contractor shal agree on a price adjustment in accordance with Section
109.7.5 - Force Account, paragraph B. Materids, if the Departments mix design requirements for
Pant Mix Asphdt Pavements varies fromthe 2.75 percent including tolerances for added emulsion,
or the 1.5 percent including tolerances for added Portland cement. Adjustments in water content
exceeding the initid targets shdl not be paid for directly, but shall be incidenta to Item 310.

Payments will be made under:

Pay ltem Pay Unit
310.22 - 2’ (50mm) Plant Mixed Recycled Asphalt Pavement Square Yard [Square
gﬂlgt.gg - 3 (75mm) Plant Mixed Recycled Asphalt Pavement Square Yard [Square
g/llgt.gg - 4 (100mm) Plant Mixed Recycled Asphalt Pavement Square Yard [Square
gﬂlgt.gs] - 5" (125mm) Plant Mixed Recycled Asphat Pavement Square Yard [Square
g/llgt.gg - 6” (150mm) Plant Mixed Recycled Asphat Pavement Square Yard [Square
Meter]
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Whitefield-Jefferson
STP-1065(400)X

10210.00
Route 126, CHIP
September 23, 2003
SPECIAL PROVISION
SECTION 403
SUPERPAVE HOT MIX ASPHALT OVERLAY
Desc. of Grad. Bit Cont. Total No. of Comp.
Course Design  Item Number % of Mix Thick Layers Notes
Main Line Traveled Way-Overlay
Wearing 9.5mm 403.210 N/A 30mm 1 4,7
Shim 9.5mm 403.211 N/A variable 1/more 2.4.7
Rehab. Shoulder Areas-Overlay Sections
Wearing 9.5mm 403.210 N/A 50 mm 1/more 4.7

Plant Mixed Recycled Pavement Sections !

Mainline Traveled Way and Shoulders

Wearing 9.5mm 403.210 N/A 30 mm 1 4,7,14,22
Base 12.5mm 403.213 N/A 40 mm 1/more 4.7.14
Approach Roads
Wearing 9.5mm 403.210 N/A 30 mm 1 4,7
Base 12.5mm 403.213 N/A 40 mm 1/more 4.7
Drives, Misc.
Wearing 9.5mm 403.209 N/A 30-50 mm _ 2/more 2.3.9.10.13
COMPLEMENTARY NOTES

2. The density requirements are waived. :

3. The design traffic level for mix placed shall be <0.3 million ESALS.

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at

50 gyrations.
7. Section 106.6 Acceptance, (1) Method A.

9. Section 106.6 Acceptance, (2) Method C.

10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used
for this item.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

14. Testing shall be Method ‘A’ for volumetrics and density. The density requirements shall be 92.5
to 97.5, or the same as the specified for the travel lane, ramps, and sideroads. The incentive /

disincentive for density and volumetrics shall apply.

22. The final pavement surface shall be evaluated for smoothness in accordance with the
Standard Specifications, revision of December 2002, Section 402 - Pavement Smoothness.
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Whitefield-Jefferson
STP-1065(400)X
10210.00

Route 126, CHIP
September 23, 2003

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any PMRAP
surface or existing pavement at a rate of approximately 0.08 L/m?, and on milled pavement
approximately 0.2 L/m?, prior to placing a new course. A fog coat of emulsified asphalt shall be applied
between shim / intermediate course and the surface course, at a rate not to exceed 0.08 L/m?2.

Tack used between new layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.
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SPECIAL PROVISIONS
SECTION 621
LANDSCAPE

(Plant Species Specification and Quantities Listing)

Pittston - Whitefield
PIN 10210
April 14, 2003

The following list of item numbers provides a listing of plant species quantities estimated for use on this project. Please note that the

scientific name of the plant material is provided along with the common name following in parenthesis.

The Contractor shall follow MDOT Standard Specifications Revision of December 2002 for |andscape materials and installation
procedures (sec 621) and General Conditions, Supplemental Specifications and Supplemental Standard Details For Construction,

February 1, 2001.

The MDOT Landscape Architect or his designee will be available to inspect plant materials and to stake the location of the plant
materials at the time of planting.

Per Section 104.5.9, and in lieu of a Maintenance Bond a One-Y ear Guarantee will be incidental to planting on this project.

621.025

Evergreen Trees Group A 900 mm -
1200mm (3 —4')

18

Pinus strobes
(Eastern White Pine)

12

Thujaoccidentdis ‘Nigra
(Dark American Arborvitae)

621.026

Evergreen Trees Group A 900 mm -
1200mm (3 —4')

12

Piceaglauca
(White Spruce)

12

621.126

Medium Fowering Trees Group A
1800 mm —2400 mm (6 —8')

Madus ‘ Dondd Wyman’
(Donad Wyman Crabapple)

621.178

Medium Deciduous Trees Group A
1800 mm - 2400 mm (6’ —8')

Acer saccharum ‘Mgesty’
(‘Maesty’ Sugar Maple)

Quercus alba
(Northern White Oak)

621.546

Deciduous Shrubs 600 mm — 900 mm
(2 —3) Group A

12

Amdanchier canadens's
(Shadblow)

Syringavulgaris
(Common Lilec)




Specia Provision

Section 652

Maintenance of Traffic(Traffic Control)
May 12, 2003

Supercedes December 10, 2001

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC
(Traffic Control)

652.7 Method of Measurement. This entire Subsection is revised to read:

Traffic Control Supervisor, furnishing, instalation, and maintenance of dl traffic control
devices including flaggers will be measured as one lump sum for al work authorized and
performed.

652.8 Basisof Payment. Thisentire Subsection isrevised to read:

Traffic Control will be paid for at the contract lump sum price. Payment will be full
compensation for the Traffic Control Supervisor, flaggers, approach signs, work area signs,
drums, cones, panel markers, barricades, arrow boards etc. and maintenance thereof including
the setting up and taking down of lane closures as many times as necessary shall be
considered part of the lump sum price.

Maintenance of signs includes. replacing devices damaged, lost, or stolen, and cleaning and
moving as many times as necessary throughout the life of the contract, regardless whether the
work areas or projects are geographically separated or not separated.

The Lump Sum will be payable in installments as follows. 5% of the Lump Sum once the
approach signing is complete and approved, with the 95% balance to be paid as the work
progresses at arate proportional to the percentage completion of the Contract.

Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by
5% per occurrence. The Departments Resident Engineer or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any delay
in the work due to any suspension under thisitem.

All other requirements under the Standard Specifications Section 652 will be a part of the
lump sum item.

Therewill be no extra payment for thispay item after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum

lof1l



February 27, 2003
Supersedes December 10, 2002

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field conditions may
warrant the use of additional signs as determined by the Resident.

Road Work Next x Miles
Road Work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by the
Resident. Signsinclude:

Road Work xxxxt
One Lane Road Ahead
Flagger Sign

Other typica signsinclude:

Be Prepared to Stop
Low Shoulder

Bump
Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not be restricted
to one lane for more than 800 m [2,500 ft] at each work area. Where more than one work area
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile]
of two way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement to be
used by traffic. The temporary centerline, when specified of reflectorized traffic paint, shall conform
to the standard marking patterns used for permanent markings.

Failure to apply a temporary centerline daily will result in suspension of paving until temporary
markers are applied to all previously placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as
directed by the Resident.
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Town:Whitefidd- Jefferson
PIN: 10210.00 &
10654.00
Date:Oct. 1, 2003
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.

All references to the Maine Department of Transportation Best Management Practices for Eroson and
Sediment Control (ak.a. Best Management Practices manual or BMP Manual) are areference to the
latest revison of said manud. The "Table of Contents' of the latest version is dated "1/19/00” (available
at http://ww.state. me.usimdot/mainhtmi/bmp/bmpjan2000.pdf.) Procedur es specified shall be
according to the BMP Manual unless stated otherwise.

Delete the last sentence of Section 656.4.4, which reads, “After Find Acceptance of the project, the
Contractor must submit the log to the Department which will become the property of the Department.”

Any and dl referencesto “bark mulch”, “erogon control mix” or “composted bark mix” shdl bea
reference to “ Wood Waste Erosion Control Mix” in accordance with Specid Provison 617.

Project Specific I nformation and Requir ements

The following information and requirements gpply specificaly to this Project. The temporary soil eroson
and water pollution control measures associated with thiswork shal be addressed in the SEWPCP.

This project isin the Sheepscot River and Clary Lake watersheds, which is considered SENSITIVE in
accordance with the BMP Manud. The Contractor's SEWPCP shal comply with Section 11.B.,
Guiddinesfor Sendtive Waterbodies in the BMP Manudl.

A precongruction field review is mandatory for thisproject. The precongruction field review
shall take place before commencing any work that involves soil disturbance or potential
impacts on water quality. Attendees shall include the Environmental Coordinator, the
preparer of the SEWPCP, the Construction Manager, and a repr esentative from the
Department’s ENV Water Resources Unit. The date and time shall be set by the Contractor
in consultation with the Construction Manager and ENV Water Resour ces Unit
representative.

Newly disturbed earth shall be mulched by the end of each workday. Mulch shdl be
maintained on adaly bass.

The SEWPCP shdl describe the location and method of temporary erosion and sediment
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets.

Special Provision 656 - Page 1 of 2



Town:Whitefidd- Jefferson
PIN: 10210.00 &
10654.00
Date:Oct. 1, 2003
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

Dugt control items other than those under Standard Specification 637 and Specia Provison
637, if applicable, shdl be included in the plan.

Permanent dope stabilization messures shal be gpplied within one week of the last soil
disturbance.

Permanent seeding shal be done in accordance with Special Provision, Section 618, Seeding
unless the Contract states otherwise.

Culvert inlet and outlet protection shal be ingtaled within 48 hours of culvert ingalation, or
prior to a storm event, whichever is sooner.

After November 1 the Contractor shal use winter stabilization methods, such as Wood Waste
Erosion Control Mix as specified in Specid Provison 8§ 617. If required, spring procedures
for permanent stabilization shall dso be described in the plan. Use of this product for over-
winter temporary erosion control will be incidenta to the contract and be paid for as part of
Pay Item 656.75.

All disturbed ditches shdl be stabilized on adaily bass. Temporary erosion control blanket
ghdl beingaled in the bottoms of dl ditches except where agtonelining is planned. Seed shdll
be applied prior to the placement of the blanket.

If check dams are used, they shall be constructed of stone in accordance with BMP Manual,
Section 9.

Erosion control blanket shdl be ingtaled in the bottoms of al ditches except where a stone
lining is planned. Seed shdl be gpplied prior to the placement of the blanket.

If check dams are used, they shal be constructed of stone in accordance with BMP Manud,
Section 9. Hay bae check dams will not be alowed.

The Contractor is required to contact the Project Resident 24 hoursin advance of al work
within the direct watershed of the Sheepscot River so arrangements can be made to have an
Environmental Coordinator on site for the work.

Any in-stream work shdl be done within the ACOE in-stream work window of July 15-Oct.
1. No hanging culverts shdl be alowed.

Special Provision 656 - Page 2 of 2



STATE OF MAINE

MEMORANDUM

September 3, 2003
To: David Gardner, ENV/Maine Department of Transportation
From: Earle G. Shettleworth, Jr., State Historic Preservation Officer Z é j

Subject: PIN 10210.00, Division 5, Route 126; Whitefield, Jefferson; #1231-01B

In response to your recent request, I have reviewed the information received August 19,
2003 to continue consultation on the above referenced project. This project was reviewed
pursuant to Section 106 of the National Historic Preservation Act of 1966, as amended.

Based on the location and scope of work, I have concluded that the proposed project will
have no adverse effect upon historic resources [architectural or archaeological]. This finding is
conditional upon the stone wall at the intersection of Route 126 and Cooper Road (Station
14+630) being buried in place, and stone walls from Stations 12+480 to 12+570, and Stations
12+140 to 12+160, being pushed back beyond the construction zone.

Please contact Mike Johnson of my staff if we can be of further assistance in this matter.




DEPARTMENT OF THE ARMY
NEW ENGLAND DISTRICT, CORPS OF ENGINEERS
696 VIRGINIA ROAD
CONCORD, MASSACHUSETTS 01742-2751

REPLY TO
ATTENTION OF

DEPARTMENT OF THE ARMY PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE, SUMMARY OF SCREENING AND STATUS

OFFICE OF ENVIRON. SERVICES

MAINE DEPT. OF TRANSPORTATION CORPS PERMIT # 200301535
16 STATE HOUSE STATION CORPS PGP ID# 03-248
AUGUSTA, MAINE 04333 STATE ID# PBR

DESCRIPTION OF WORK AS ON ATTACHED STATE APPN:
Place fill below the ordinary high water line of a number of unnamed streams and in adjacent freshwater wetlands along Route

126 between Whitefield and Jefferson, Maine in order to reconstruct a section of the road between Route 215 and Route 32.
Approximately 0.49 acres of stream bottom and wetlands will be impacted by the project.
DOT PIN# 10210.10

UTM GRID COORDINATES N: _ 44°13'11.73" w::_69° 39 32.46" usGs QUAD;__ N. WHITEFIELD, ME

I. STATE ACTIONS: PENDING [ X ], ISSUED[ ], DENIED[ ] DATE

LEVEL OF STATE REVIEW: PERMITBY RULE: X , TIER1:___ ,TIER2: . TIER3. ___, (NRPA)
Il. FEDERAL ACTIONS:

DATE STATE FILE REVIEWED: 7/10/03 (PGP JP MEETING)

LEVEL OF CORPS REVIEW: CATEGORY 1:__ CATEGORY 2: X

AUTHORITY: SEC 10_ __,404___X 10/404 , 103_

EXCLUSIONS: The exclusionary criteria identified in the general permit do not apply to this project.

ESSENTIAL FISH HABITAT (EFH): EFH PRESEN@ N (CIRCLE ONE)

IF YES: Based on the terms and conditions of the PGP, which are intended to ensure that authorized projects cause no more
than minimal environmental impacts, the Corps of Engineers has preliminary determined that this project will not cause more than
minimal adverse effects to EFH identified under the Magnunson-Stevens Fisheries Conservation and Management Act.

FEDERAL RESOURCE AGENCY OBJECTIONS: EPA_NO _, USF&WS_NO__, NMFS_NO

CORPS DETERMINATION: We authorize your project as proposed and as shown on the plans submitted to the Corps under the
State of Maine PGP.

Please note that all work is subject to the conditions contained in the general permit and any additional special conditions listed on any
attached sheets. No work may be started unless and until all other required local, State and Federal licenses and permits have been
obtained. Also, this permit requires you to notify us before beginning work and allow us to inspect the project. Hence, you must
complete and return the attached Work Start Notification Form(s) to this office no later than two weeks before the anticipated starting
date. (FOR PROJECTS REQUIRING MITIGATION, BE SURE TO INCLUDE MITIGATION WORK START FORM)

Additional Special conditions Aﬂache@ I NO (CIRCLE ONE)

The Corps of Engineers has implemented an administrative appeals process for jurisdictional determinations. If you are interested in
appealing the jurisdictional determination for this project; or if you would like any additional information pertaining to the appeals
process, please contact Shawn Mahaney or Rod Howe of my staff at 207-623-8367 at our Manchester, Maine Project Office.

/ ég/mbmj ja.‘/%m 7/13/03

L. CLEMENT DAVID H. KILLOY DATE
SENIOR PROJECT MANAGER CHIEF, PERMITS & ENFORCEMENT BRANCH
MAINE PROJECT OFFICE REGULATORY DIVISION




=

US Army Corps
of Engineers =
New England District

ADDITIONAL SPECIAL CONDITIONS FOR
DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
NO. 200301535

1. Adequate sedimentation and erosion control devices, such as geo-textile silt fences or other devices capable of filtering the fines
involved, shall be installed and properly maintained to minimize adverse impacts on waters and wetlands during construction. These
devices must be removed upon completion of work and stabilization of disturbed areas. The sediment collected by these devices must
also be removed and placed upland, in a manner that will prevent its later erosion and transport to a waterway or wetland.

2. Replacement culverts shall be installed with their inverts at or below existing stream bed grade so as to avoid “hanging” and
associated impediments to fish passage.

3. In stream work is limited to low flow periods between July 15 and October 1 to avoid impacts to Atlantic salmon and other fisheries
and local water quality. In stream work during this period shall cease whenever a thunderstorm is imminent and shall not resume until
flows have returned to low levels.

4. No discharge of dredged or fill material is authorized into the Sheepscot River without prior written authorization from the Corps of
Engineers.

5. Runoff from the Route 126 bridge over the Sheepscot River shall be re-directed into stone ditches that will empty into two level lip
spreaders that will function as sediment traps; these traps shall be cleaned out as needed.
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Chapter 305 PERMIT BY RULE Section 11
State Transportation Facilities

1.

Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental
Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR
process. A PBR activity will not significantly affect the environment if carried out in accordance with
this chapter, and generally has less of an impact on the environment than an activity requiring an
individua permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement
and Water Quality Certification requirement.

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the
standards of this chapter, the applicant must obtain an individua permit prior to beginning the activity.

A. Location of activity. The location of an activity may affect whether an activity quaifies for PBR,
and whether review by the Department of Inland Fisheries and Wildlife is required.

1)

2

Type of resource. For some types of activities, the availability of a PBR is affected by the type
of natural resource in or adjacent to which the activity is proposed. For example, an applicant
proposing an activity consisting of "Movement of rocks or vegetation” may receive a PBR only
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the
location of activities are addressed in the "Applicability" provision in each section of this
chapter.

Essential habitat. Essentia habitats include areas critical to the survival of threatened and
endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the
activity islocated in essential habitat, such as near an eagle nesting site, a PBR is only available
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification
form, and the applicant must follow any conditions stated in the IF&W approval.

NOTE:

Maps showing areas of essential habitat are available from the Department of Inland Fisheries
and Wildlife regional headquarters, municipa offices, the Land Use Regulation Commission
(for unorganized territories) and DEP regiona offices. If the activity is located in essentia
habitat, IF&W must be contacted to request and obtain a " certification of review and approval”.

B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on
the activity. The natification must be on a form provided by the DEP and must include any
submissions required in this chapter. The applicant must keep a copy to serve as the permit.

The natification form must be sent to the DEP by certified mail (return receipt requested), or hand
delivered to the DEP and date stamped by the department.

C. Effectiveperiod

1)

Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP
does not speak with or write to the applicant within this 14 day period regarding the PBR
notification, the applicant may proceed to carry out the activity.

There are three exceptions regarding the effective date of an approved PBR:
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() Activities listed in Section 10 (Stream crossings) occurring in association with forest
management are exempt from the 14 day waiting period.

(b) Activitieslisted in Section 2 (Sail disturbance) and Section 10 (Stream crossings) performed
or supervised by individuals currently certified in erosion control practices by the DEP are
exempt from the 14 day waiting period. To be certified in erosion control practices, an
individual must successfully complete all course requirements of the Voluntary Contractor
Certification Program administered by the DEP's Nonpoint Source Training and Resource
Center.

(c) Activities that are part of a larger project requiring a permit under the Site Location of
Development or the Storm Water Management Acts may not proceed until any required
permit under those laws is obtained.

NOTE: Activities that are part of alarger project may require other permits from the DEP also.
These other laws may prohibit the start of construction of any part of the project unless
a permit under that law is obtained. In these cases, while not a violation of this rule,
starting work on a PBR approved activity would be a violation of those other applicable
laws.

(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that
aPBR for "Replacement of structures’ under Section 4 is effective for 3 years.

NOTE: Activities that qualify under this chapter may need to meet other local, state and federa

requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal
wetland or international boundary water, the applicant should contact the Bureau of Parks and
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will
involve work below the mean high water line in navigable waters of the United States, the
applicant should contact the Army Corps of Engineers (623-8367).

D.

Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and
standards set forth in this chapter, the DEP may require an individual permit application to be filed
in any case where credible evidence indicates that the activity:

(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D);

(2) Could lead to significant environmental impacts, including cumulative impacts; or

(3) Could adversely impact a resource of special concern.

If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in
writing within the 14 calendar day waiting period described in sub-section (C) above. When the
DEP notifies an applicant than an individual permit is required, no work may be conducted unless
and until the individua permit is obtained.

Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be

performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts
contrary to the provisions of a permit. The person, his or her agent, or both, may be held

Chapter 305: Permit By Rule
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responsible for the violation. Commonly, the "person” is the landowner, and the "agent" is the
contractor carrying out the activity. A violation occurs when:

(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has
been filed with and/or approved by the DEP,

(2) An activity occurs that is dlowed under PBR, but a PBR for the activity has not become
effective prior to the beginning of the activity; or

(3) An activity occurs that is alowed under PBR and a PBR for the activity is in effect, but the
standards specified in this chapter are not met.

See the "applicability" provision under each activity for rules concerning what activities are
allowed under PBR. A PBR is only vaid for the person listed on the notification form, or for
his or her agent.

Each day that a violation occurs or continues is considered a separate offense. Violations are
subject to crimina pendties and civil penalties of not less than $100 nor more than $10,000 for
each day of that violation (38 M.R.S.A. Section 349).

NOTE: A loca Code Enforcement Officer (CEO) may take enforcement action for a violation of the
Natural Resources Protection Act if he or she is authorized to represent a municipality in
District Court, and he or she has been certified as familiar with court procedures, 30-A
M.R.S.A. Section 4452(7).

Chapter 305: Permit By Rule
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Chapter 305 Section 11

State transportation facilities
A. Applicability
(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or
minor construction of a State Transportation Facility carried out by, or under the authority of,
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing
or preconstruction engineering, and associated technical support services.

(2) This section does not apply to an activity within a coastal sand dune system.

NOTE: The construction of a transportation facility other than roads and associated facilities may be
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D.

B. Standards

(1) Photographs of the area to be atered by the activity must be taken before work on the site
begins. The photographs must be kept on file and be made available at the request of the DEP.

(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of
Environmental Assessment prior to the notification being filed with the DEP. The activity must
be performed according to any recommendations from these authorities.

(3) The activity must be performed in accordance with erosion control measures conforming with
the State of Maine Department of Transportation Standard Specifications for Highways and
Bridges Revision of April 1995 and with the Department of Transportation's Best Management
Practices for Erosion and Sediment Control, September 1997.

NOTE: Guidance on the use of erosion control best management practices can be obtained
from the on site Construction Manager.

(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines
in any natural resource.

(5) The activity may not alter more than 300 feet of shoredline (both shores added together) within a
mile stretch of any river, stream or brook, including any bridge width or length of culvert.

(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a
mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any
bridge width or length of culvert.

(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of
natural resources per mile of roadway (centerline measurement) provided that the following
impacts are not exceeded within the 15,000 square foot area:

Chapter 305: Permit By Rule
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(@ 1,000 square feet of coastal wetland consisting of sdt tolerant vegetation or shellfish
habitat; or

(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish
habitat; or

(c) 1,000 sguare feet of agreat pond.

All other activities must be performed in compliance with al sections of Chapter 310, the
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C).

The activity may not permanently block any fish passage in any watercourse containing fish.
The applicant must improve passage beyond what restriction may aready exist unless the
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic
Salmon Authority and the DEP's Division of Environmental Assessment concur that the
improvement is not necessary.

Rocks may not be removed from below the normal high water line of any coastal wetland,
freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary
for completion of work within the limits of construction.

(20) If work is performed in ariver, stream or brook that is less than three feet deep at the time and

location of the activity, with the exception of culvert instalation, the applicant must divert flow
away from the activity while work isin progress.

(@) Diversion may be accomplished by the use of stable, inert material. No more than two
thirds (2/3) of stream width may be diverted at one time.

(b) Any material used to divert water flow must be completely removed upon completion of
the activity, and the stream bottom must be restored to its original condition.

() A pump may be operated, where necessary, for a temporary diversion. The pump outlet
must be located and operated such that erosion or the discharge of sediment to the water is
prevented.

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a

stream diversion can be obtained from the on site Construction Manager.

(11) Whedled or tracked equipment may not operate in the water. Equipment operating on the

shore may reach into the water with a bucket or similar extension. Equipment may cross
streams on rock, gravel or ledge bottom.

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must

travel and work on mats or platforms.

(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or

platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation.
Any debris generated during the activity must be prevented from washing downstream and
must be removed from the wetland or water body. Disposa of debris must be in conformance
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.SA.
Section 1301 et seq.

Chapter 305: Permit By Rule
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(14) Work below the normal high water line of a great pond, river, stream or brook must be done at
low water except for emergency work or work agreed to by the resource agencies listed in
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to
reduce and isolate turbidity.

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources
beyond the construction limits shown on the plans is not allowed under this rule.

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction
Manager.

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper
arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with
creosote or pentachlorophenol may not be used where it will contact water.

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge,
or similar materials that will not cause sedimentation or restrict fish passage. Such roads must
be completely removed at the completion of the activity. In addition, any such temporary roads
which arein rivers, streams or brooks, must allow for a passage of stormwater flows associated
with a 10-year storm.

(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt,
except as necessary to protect work in progress or as required for bridge maintenance activities.
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be
immediately mulched if they are disturbed.

(19) Disturbed soil must be protected within one week from the time it was last actively worked,
and prior to any storm event, using temporary or permanent measures such as the placement of
riprap, sod, mulch, erosion control blankets, or other comparable measures.

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500
square feet (1 to 2 tons per acre).

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored
with netting, peg and twine, binder or other suitable method and must be maintained until a
catch of vegetation is established over the entire disturbed area.

(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps
must be taken where necessary to prevent sedimentation of the water Evidence of
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended
particles and/or lumping of banks. Silt fences, staked hay bales and other sedimentation control
measures, where planned for, must be in place prior to the commencement of an activity, but
must also be installed whenever necessary to prevent erosion and sedimentation.

NOTE: Guidance on the location and proper installation of erosion control measures can be obtained
from the on site Construction Manager.

Chapter 305: Permit By Rule

-6-



06-096

DEPARTMENT OF ENVIRONMENTAL PROTECTION

(23) Temporary erasion control measures must be maintained and inspected weekly until the site is
permanently stabilized with vegetation or other permanent control measures. Erosion control
measures must also be inspected immediately prior to and following storms.

(24) Permanent erosion control measures protecting al disturbed areas must be implemented within
30 days from the time the areas were last actively worked, or for fall and winter activities by
the following June 15, except where precluded by the type of activity (e.g. riprap, road
surfaces, etc.). The permanent erosion control measures must be maintained.

(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation
from occurring or to correct any existing problems, regardless of the time of year.

(26) Non-native species may not be planted in restored areas.

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq.

(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside
of the area covered by any road or structure construction, it must be reestablished immediately
upon completion of the activity and must be maintained.

(29) A vegetated area at least 25 feet wide must be established and maintained between any new
stormwater outfall structure and the high water line of any open water body. A velocity
reducing structure must be constructed at the outlet of the stormwater outfall that will create
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in
writing. Approval from the DEP must be in writing and any recommendations must be
incorporated into the activity.

. Definitions. The following terms, as used in this chapter, have the following meanings, unless the

context indicates otherwise:

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established
channdl.

(2) Fill. a. (verb) To put into or upon, supply to, or alow to enter a water body or wetland any
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other tan structures,
placed in or immediately adjacent to awetland or water body.

(3) FHoodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year
flood event based on flood insurance maps produced by the Federal Emergency Agency or
other site specific information.

(4) Riprap. Rocks that are fit into place, usually without mortar, on a sope as defined in the State
of Maine, Department of Transportation, Standard Specifications for Highway and Bridges,
revision of April 1995.

Chapter 305: Permit By Rule
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Permit No: GP-39 Effective Date: Sept. 29, 2000
Expiration Date: Sept. 29, 2005
Applicant: Genera Public, State of Maine

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the
terms and conditions of this general permit and on the attached DEFINITION OF
CATEGORIES sheets, are either non-reporting (provided required local and state permits are
received), or are reporting, to be screened by the Corps and Federal Resource Agencies for
applicability under the general permit. This general permit does not affect the Corps individual
permit review process or activities exempt from Corps jurisdiction.

Activities Covered: work and structures that are located in, or that affect, navigable waters of
the United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of
1899) and the discharge of dredged of fill material into waters of the United States (regulated by
the Corps under Section 404 of the Clean Water Act), and the transportation of dredged material
for the purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine
Protection, Research and Sanctuaries Act).

PROCEDURES:

A. State Approvals

For projects authorized pursuant to this general permit that are also regulated by the State of
Maine, the following state approvals are also required and must be obtained in order for this
general permit authorization to be valid (applicants are responsible for ensuring that all required
state permits and approval have been obtained):

(& Maine Department of Environmental Protection (DEP): Natural Resources Protection
Act permit, including permit-by-rule and general permit authorizations; Site Location and
Development Act permit; and Maine Waterway Development and Conservation Act.

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

() Maine Department of Marine Resources. Lease.

(d) Bureau of Public Lands, Submerged Lands: Lease.

Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may
still be authorized by this general permit.

9/29/00 1



B. CorpsAuthorizations: Category | (Non-Reporting)

Work in Maine subject to Corps jurisdiction that meets the definition of Category | on the
attached DEFINITION OF CATEGORIES sheets and that meets all of this permit's other
conditions, does not require separate application to the Corps of Engineers. If the State or the
Corps does not contact the applicant for PBRs and Tier One permits during the State’'s Tier One
30-day review period, Corps approval may be assumed and the project may proceed. Refer to the
Procedures Section at Paragraph E below for additional information regarding screening.

Note that the review thresholds under Category | apply to single and complete projects
only (see specia condition 5). Also notethat Category | does not apply to projects occurring
in a component of, or within 0.25 miles up and downstream of the main stem or tributaries
of ariver segment of the National Wild and Scenic River System (see condition 11, and page
9 for the listed riversin Maine).

There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under
Paragraph F below.

Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is
eligible for Corps authorization under this PGP in accordance with the review thresholds and
conditions contained herein.

Although Category | projects are non-reporting, the Corps reserves the right to require screening
or an individual permit review if there are concerns for the aguatic environment or any other
factor of the public interest (see special condition 4 on Discretionary Authority). The Corps
review or State/Federal screening process may also result in project modification, mitigation or
other special conditions necessary to minimize impacts and protect the aquatic environment as a
requirement for PGP approval.

C. CorpsAuthorization: Category Il (Reporting —requiring screening)
APPLICATION PROCEDURES

For projects that do not meet the terms of Category | (see DEFINITION OF CATEGORIES
sheets), the Corps, State, and Federal Resource Agencies will conduct joint screening meetings
to review applications. If projects are concurrently regulated by the DEP or LURC, applicants do
not need to submit separate applications to the Corps. For projects not regulated by DEP or
LURC, applicants must submit an application to the Corps Maine Project Office for a case-by-
case determination of eligibility under this general permit (Category 11). Category Il projects
may not proceed until written notification isreceived from the Corps.

Category |1 projects which occur in a component of, or within 0.25 mile up or downstream of the
main stem or tributaries of a river segment of the National Wild and Scenic River System, will
be coordinated with the National Park Service (see special condition 11, and page 9 for listed
riversin Maine).
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There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under
Paragraph E below.

Category |1 applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they
apply to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of
historic/archaeol ogical resources in the project areathat may be affected by the proposed work.
Applicationsto the DEP or the Corps should include infor mation to indicate that this has
been done (applicant's statement or copy of cover letter to Maine Historic Preservation
Commission and/or Indian tribe(s)).

The Corps may require additional information on a case-by-case basis as follows:

(&) purpose of project;

(b) 8 1/2" by 11" plan views of the entire property including property lines and project limits
with existing and proposed conditions (legible, reproducible plans required);

(c) wetland delineation for the site, information on the basis of the delineation, and
calculations of waterway and wetland impact areas (see special condition 2);

(d) typical cross-section views of al wetland and waterway fill areas and wetland replication
aress,

(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(f) area, type and source of fill material to be discharged into waters and wetlands, including the
volume of fill below ordinary high water in inland waters and below the high tide line in
coastal waters;

(9) mean low, mean high water and high tide elevations in navigable waters;

(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the
limits of the proposed work closest to the Federal project;

(i) on-site dternatives analysis (contact Corps for guidance);
(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance);
(k) for dredging projects, include:

1) the volume of material and area in square feet to be dredged below mean high water,

2) existing and proposed water depths,

3) type of dredging equipment to be used,
4) nature of materia (e.g., siity sand),
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any
nearby projects,

6) information on the location and nature of municipal or industrial discharges and
occurrences of any contaminant spillsin or near the project area,

7) location of the disposal site (include locus sheet),

8) shdllfish survey, and

9) sediment testing, including physical, chemical and biological testing. For projects
proposing open water disposal, applicants are encouraged to contact the Corps as early as
possible regarding sampling and testing protocols.

The Corps may request additional information. Dredging applicants may be required to conduct
a shellfish and/or eel grass survey and sediment testing, including physical, chemica and
biological testing. Sediment sampling and testing plans should be prepared or approved by the
Corps before the samples are collected.

STATE-FEDERAL SCREENING PROCEDURES:

The Corps intends to utilize the application information required by the State for its regulatory
program to the maximum extent practicable and the Corps normally will not be interacting with
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The
joint screening meeting for Category Il projects will occur regularly at the Corps or State offices
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service.

The Corps and Federal Resource Agencies will classify the project within the State's review
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional
information, including possible project modification, mitigation or other special conditions to
minimize impacts, or 3) exceeds the terms or conditions of the PGP, including the minimal
effects requirement, and an individual permit review will be required. In addition, the Corps
retains the ability to exercise its discretionary authority and require an individual permit,
irrespective of whether the terms and conditions of this general permit are met, based on
concerns for the aquatic environment or any factor of the public interest (see special condition 4
on Discretionary Authority). All Category |1 projects must receive written approval from the
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or
the Corps will contact the applicant to discuss the concerns raised. |If the applicant is unable to
resolve the concerns, the Corps, independently or at the request of the Federal Resource
Agencies, will require an individual permit for the project. The applicant will be notified of this
in writing, along with information about submitting the necessary application materials. The
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be
made within 10 working days of the screening meeting. These comments must be confirmed in
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request
an individual permit. The Federal Resource Agency's comments must reflect a concern within
their area of expertise, state the species or resources that could be impacted by the project, and
describe the impacts that either individually or cumulatively will be more than minimal.
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW

For Category |1 projects which involve construction of solid fill structures or discharge of fills
along the coast which may extend the coastline or baseline from which the territorial seais
measured, coordination between the Corps and Minerals Management Service (MMYS),
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act,
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will
forward project information to MMS for their review. MMS will coordinate their determination
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar
days from the date MM S is in receipt of project information to determine if the baseline will be
affected. No notification to the Corps within 15 day review period will constitute a "no affect"
determination. Otherwise, the solicitor's notification to the Corps may be verba but must be
followed with awritten confirmation within 10 business days from the date of the verbal
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from
solid fill structure or fills authorized under this general permit.

D. CorpsAuthorization: Category 111 (Individual Permit)

Work that isin the INDIVIDUAL PERMIT category on the attached DEFINITION OF
CATEGORIES shests, or that does not meet the terms and conditions of this general permit, will
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part
325.1). The screening procedures outlined above will only serve to delay project review in such
cases. The applicant should submit the appropriate application materials (including the Corps
application form) at the earliest possible date. General information and application forms can be
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in
Massachusetts. Individual water quality certification and coastal zone management consistency
concurrence will be required from the State of Maine before Corps permit issuance.

E. Programmatic General Permit Conditions:

The following conditions apply to activities authorized under the PGP, including all Category |
(non-reporting) and Category Il (reporting — requiring screening) activities:

GENERAL REQUIREMENTS:

1. Other Permits. Authorization under this general permit does not obviate the need to obtain
other Federal, state, or local authorizations required by law.

2. Applicability of this general permit shall be evaluated with reference to Federal
jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries
used satisfy the federal criteria defined at 33 CFR 328-329.

3.  Minimal Effects. Projects authorized by this general permit shall have minimal individual
and cumulative adverse environmental impacts as determined by the Corps.
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Discretionary Authority. Notwithstanding compliance with the terms and conditions of
this permit, the Corps of Engineers retains discretionary authority to require review for an
individual permit based on concerns for the aguatic environment or for any other factor of
the public interest. This authority isinvoked on a case-by-case basis whenever the Corps
determines that the potential consequences of the proposal warrant individual review based
on the concerns stated above. This authority may be invoked for projects with cumulative
environmental impacts that are more than minimal or if there is a special resource or
concern associated with a particular project that is not already covered by the remaining
conditions of the PGP and that warrants greater review.

Whenever the Corps notifies an applicant that an individual permit may be required,
authorization under this genera permit is void and no work may be conducted until the
individual Corps permit is obtained or until the Corps natifies the applicant that further
review has demonstrated that the work may proceed under this general permit.

Single and Complete Projects. This genera permit shall not be used for piecemeal work
and shall be applied to single and compl ete projects. All components of a single project
and/or all planned phases of multi-phased projects shall be treated together as constituting
one single and complete project (e.g., subdivisions should include all work such as roads,
utilities, and lot development). This general permit shall not be used for any activity that is
part of an overal project for which an individual permit is required.

NATIONAL CONCERNS:

6.

St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River
basins that requires approval of the International Joint Commission. This includes any
temporary or permanent use, obstruction or diversion of international boundary waters
which could affect the natural flow or levels of waters on the Canadian side of the line, as
well as any construction or maintenance of remedial works, protective works, dams, or
other obstructions in waters downstream from boundary waters when the activity could
raise the natural level of water on the Canadian side of the boundary.

Historic Properties. Any activity authorized by this general permit shall comply with
Section 106 of the National Historic Preservation Act. Information on the location and
existence of historic resources can be obtained from the Maine Historic Preservation
Commission and the National Register of Historic Places. Federally recognized tribes
(Penobscots, Passamaquoddys, Micmacs, and Maliseets) may know of the existence of
other sites that may be of significance to their tribes. See page 14 for historic properties
contacts.

Applicants with projects which will undergo the screening process (Category 11) shall
submit a copy of their application materials, with the name and address of the applicant
clearly indicated, to the Maine Historic Preservation Commission, 55 Capitol Street, State
House Station 65, Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for
the presence of historic and/or archaeological resources in the permit areathat may be
affected by the proposed work. The Corps will then be notified by the Commission and/or
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will
have an effect on historic resources. The applicant should include with their application to
the State or the Corps either a copy of their cover letter or a statement of having sent their
application material to the Commission and Tribe(s).

If the permittee, either prior to construction or during construction of the work authorized
herein, encounters a previously unidentified archaeological or other cultural resource,
within the area subject to Department of the Army jurisdiction, that might be eligible for
listing in the National Register of Historic Places, he/she shall stop work and immediately
notify the District Engineer and the Maine Historic Preservation Commission and/or
applicable Tribe(s).

8. National Lands. Activities authorized by this genera permit shall not impinge upon the
value of any National Wildlife Refuge, National Forest, or any area administered by the
National Park Service.

9. Endangered Species. No activity is authorized under this general permit which

- may affect athreatened or endangered species or a species proposed for such designation
as identified under the Federal Endangered Species Act (ESA),

- islikely to destroy or adversely modify the critical habitat or proposed critical habitat of
such species,

- would result in a'take' of any threatened or endangered species of fish or wildlife, or

- would result in any other violation of Section 9 of the ESA protecting threatened or
endangered species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed
species or critical habitat, isin the vicinity of the project and shall not begin work until
notified by the District Engineer that the requirements of the Endangered Species Act have
been satisfied and that the activity is authorized. Information on the location of threatened
and endangered species and their critical habitat can be obtained from the U.S. Fish and
Wildlife Service and National Marine Fisheries Service (addresses attached, page 14).

10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate
with the National Marine Fisheries Service (NMFS) in accordance with the 1996
amendments to the Magnuson-Stevens Fishery and Conservation Management Act to
protect and conserve the habitat of marine, estuarine and anadromous finfish, mollusks, and
crustaceans. This habitat is termed "essential fish habitat (EFH)", and is broadly defined to
include "those waters and substrate necessary to fish for spawning, breeding, feeding, or
growth to maturity.” Applicants may be required to describe and identify potential impacts
to EFH based upon the location of the project, the activity proposed, and the species
present. Conservation recommendations made by NMFS will normally be included as a
permit requirement by the Corps. Information on the location of EFH can be obtained from
the NMFS regulations (50 CFR Part 600) (address listed on page 14) and on their web site
(http://www.nero.nmfs.gov/ro/doc/webintro.html).
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The EFH designation for Atlantic salmon includes al aquatic habitats in the watershed of
the following rivers and streams, including all tributaries to the extent that they are
currently or were historically accessible for salmon migration:

St. Croix River Pleasant River Union River
Boyden River Narraguagus River Ducktrap River
Dennys River Tunk Stream Sheepscot River
Hobart Stream Patten Stream Kennebec River
Aroostook River Orland River Androscoggin River
East Machias River Penobscot River Presumpscot River
Machias River Passagassawaukeag River  Saco River

11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile
up or downstream of the main stem or tributaries of ariver segment of the National Wild
and Scenic River System, must be reviewed by the Cor ps under the procedur es of
Category Il of this general permit regardless of size of impact. This condition applies
to both designated wild and scenic rivers and rivers designated by Congress as study rivers
for possible inclusion while such rivers are in an official study status. The Corps will
consult with the National Park Service (NPS) with regard to potential impacts of the
proposed work on the resource values of the Wild and Scenic River. The culmination of
this coordination will be a determination by the NPS and the Corps that the work: (1) may
proceed as proposed; (2) may proceed with recommended conditions; or (3) could pose a
direct and adverse effect on the resource values of the river and an individual permit is
required. If preapplication consultation between the applicant and the NPS has occurred
whereby the NPS has made a determination that the proposed project is appropriate for
authorization under this PGP (with respect to wild and scenic river issues), this
determination should be furnished to the Corps with submission of the application. The
address of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers
System (Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam
continuing to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of
the confluence with the St. John River. Length = 92 miles

12. Federal Navigation Project. Any structure or work that extends closer to the horizontal
limits of any Corps navigation project than a distance of three times the project's authorized
depth (see attached map following page 16 for locations of these projects) shall be subject
to removal at the owner's expense prior to any future Corps dredging or the performance of
periodic hydrographic surveys.

13. Navigation. There shall be no unreasonable interference with navigation by the existence
or use of the activity authorized herein and no attempt shall be made by the permittee to
prevent the full and free use by the public of al navigable waters at or adjacent to the
activity authorized herein.

The permittee understands and agrees that, if future operations by the United States require

the removal, relocation, or other alteration, of the structure or work herein authorized, or if,
in the opinion of the Secretary of the Army or his authorized representative, said structure
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters,
the permittee will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby, without expense to the
United States. No claim shall be made against the United States on account of any such
removal or alteration.

14. Federal Liability. Inissuing this permit, the Federal Government does not assume any
liability for the following: (a) damages to the permitted project or uses thereof as aresult of
other permitted or unpermitted activities or from natural causes; (b) damages to the
permitted project or uses thereof as aresult of current or future activities undertaken by or
on behalf of the United States in the public interest; (c) damages to persons, property, or to
other permitted or unpermitted activities or structures caused by the activity authorized by
this permit; (d) design or construction deficiencies associated with the permitted work; (e)
damage claims associated with any future modification, suspension, or revocation of this
permit.

MINIMIZATION OF ENVIRONMENTAL IMPACTS:

15. Minimization. Discharges of dredged or fill material into waters of the United States shall
be avoided and minimized to the maximum extent practicable, regardliess of review

category.

16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible,
and if required, shall be placed on mats or other measur es taken to minimize soil and
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction
contours and conditions upon completion of the work.

17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit
(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion.
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent
erosion and transport to awaterway or wetland. Temporary fill areas shall be restored to
their approximate original contours but not higher. No temporary fill shall be placed in
waters or wetlands unless specifically authorized by the Corps.

18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control
management measures, practices and devices, such as phased construction, vegetated filter
strips, geotextile silt fences or other devices, shall be installed and properly maintained to
reduce erosion and retain sediment on-site during and after construction. They shall be
capable of preventing erosion, of collecting sediment, suspended and floating materials,
and of filtering fine sediment. These devices shall be removed upon completion of work
and the disturbed areas shall be stabilized. The sediment collected by these devices shall
be removed and placed at an upland location in a manner that will prevent its later erosion
into awaterway or wetland. All exposed soil and other fills shall be permanently stabilized
at the earliest practicable date.
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19.

20.

21.

22.

23.

24.

Waterway Crossings.

(@ All temporary and permanent crossings of waterbodies shall be suitably culverted,
bridged, or otherwise designed to withstand and to prevent the restriction of high flows,
to maintain existing low flows, and to not obstruct the movement of aguatic life
indigenous to the waterbody beyond the actual duration of construction.

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across
streams (NOTE: areas of fill and/or cofferdams must be included in total
waterway/wetlands impacts to determine applicability of this general permit).

(c) For projects that otherwise meet the terms of Category I, instream construction work
shall be conducted during the low flow period July 15 - October 1 in any year. Projects
that are not to be conducted during that time period are ingligible for Category | and
shall be screened pursuant to Category |1, regardless of the waterway and wetland fill
and/or impact area.

Dischar ge of Pollutants. All activities involving any discharge of pollutants into waters of
the United States authorized under this general permit shall be consistent with applicable
water quality standards, effluent limitations, standards of performance, prohibitions, and
pretreatment standards and management practices established pursuant to the Clean Water
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality
standards, limitations, etc., are revised or modified during the term of this permit, the
authorized work shall be modified to conform with these standards within six months of the
effective date of such revision or modification, or within alonger period of time deemed
reasonable by the District Engineer in consultation with the Regional Administrator of the
Environmental Protection Agency. Applicants may presume that state water quality
standards are met with issuance of the 401 Water Quality Certification.

Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery aress,
and 2) amphibian and waterfow! breeding areas, during spawning or breeding seasons shall
be avoided, and impacts to these areas shall be avoided or minimized to the maximum
extent practicable during all times of year.

Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are
removed from the waterway for a portion of the year shall be stored in an upland location
located above mean high water and not in tidal marsh.

Environmental Values. The permittee shall make every reasonable effort to carry out the
construction or operation of the work authorized herein in a manner so as to maintain as
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife
and natural environmental values.

Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the
vernal pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the

maximum extent possible.
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PROCEDURAL CONDITIONS:

25.

26.

27.

28.

29.

30.

Cranberry Development Projects. For Cranberry development projects authorized under
the PGP, the following conditions apply:

1. If acranberry bog is abandoned for any reason, the area must be allowed to convert to
natural wetlands unless an individual permit is obtained from the Corps of Engineers
allowing the discharge of fill for an alternate use.

2. No stream diversion shall be alowed under this permit.

3. No impoundment of perennial streams shall be allowed under this permit.

4. The project shall be designed and constructed to not cause flood damage on adjacent
properties.

Inspections. The permittee shall permit the District Engineer or his authorized
representative(s) to make periodic inspections at any time deemed necessary in order to
ensure that the work is being performed in accordance with the terms and conditions of this
permit. The District Engineer may also require post-construction engineering drawings for
completed work, and post-dredging survey drawings for any dredging work. To facilitate
these inspections, the attached work notification form should befilled out and
returned to the Corpsfor all Category Il projects.

Maintenance. The permittee shall maintain the work or structures authorized herein in
good condition, including maintenance, to ensure public safety. Dredging projects: note
that this does not include maintenance of dredging projects. Maintenance dredging is
subject to the review thresholds described on the attached DEFINITION OF
CATEGORIES sheets and/or any conditions included in awritten Corps authorization.

Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or
invasion of rights or any infringement of federal, state, or local laws or regulations. |f
property associated with work authorized by the PGP is sold, the PGP authorization
isautomatically transferred to the new property owner. The new property owner
should provide thisinformation to the Corpsin writing. No acknowledgement from
the Corpsisnecessary.

M odification, Suspension, and Revocation. This permit may be either modified,
suspended, or revoked, in whole or in part, pursuant to the policies and procedures of 33
CFR 325.7 and any such action shall not be the basis for any claim for damages against the
United States.

Restoration. The permittee, upon receipt of a notice of revocation of authorization under
this permit, shall restore the wetland or waterway to its former condition without expense
to the United States and as directed by the Secretary of the Army or his authorized
representative. If the permittee fails to comply with such a directive, the Secretary or his
designee may restore the wetland or waterway to its former condition, by contract or
otherwise, and recover the cost from the permittee.
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31

32.

33.

35.

Special Conditions. The Corps, independently or at the request of the Federal Resource
Agencies, may impose other special conditions on a project authorized pursuant to this
general permit that are determined necessary to minimize adverse environmental effects or
based on any other factor of the public interest. Failure to comply with all conditions of the
authorization, including special conditions, will constitute a permit violation and may
subject the permittee to criminal, civil, or administrative penalties or restoration.

False or Incomplete Information. If the Corps makes a determination regarding the
eligibility of a project under this permit and subsequently discoversthat it has relied on
false, incomplete, or inaccurate information provided by the permittee, the permit shall not
be valid and the government may ingtitute appropriate legal proceedings.

Abandonment. If the permittee decides to abandon the activity authorized under this
general permit, unless such abandonment is merely the transfer of property to athird party,
he/she must restore the area to the satisfaction of the District Engineer.

Enforcement cases. This general permit does not apply to any existing or proposed
activity in Corps jurisdiction associated with an on-going Corps of Engineers or
Environmental Protection Agency enforcement action until such time as the enforcement
action is resolved or the Corps determines that the activity may proceed independently
without compromising the enforcement action. The Corps may choose not to accept
applications or issue permits to any applicant with outstanding violations.

Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or
replacement of those structures destroyed by storms, floods, fire or other discrete
unexpected and catastrophic event. In such situations and if the work exceeds Category |
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will
attempt to contact the resource agencies for their approvals but, if unable to contact them,
will issue an emergency permit and review them after-the-fact with the agencies at the next
joint processing meeting. Proposed work submitted more than 30 days after the emergency
will go through the standard PGP procedures.

DURATION OF AUTHORIZATION/GRANDFATHERING:

36.

Duration of Authorization. Activities authorized under this general permit that have
commenced (i.e., are under construction) or are under contract to commence in reliance
upon this authorization will remain authorized provided the activity is completed within
twelve months of the date of the general permit's expiration, modification, or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify,
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (€)(2). Activities
completed under the authorization of the general permit that was in effect at the time the
activity was completed will continue to be authorized by the general permit.
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37. Previoudy Authorized Activities.

(@ Activities which have commenced (i.e., are under construction or are under contract to
commence) prior to the issuance date of this general permit, in reliance upon the terms
and conditions of the non-reporting category of the previous Maine PGP shall remain
authorized provided the activity is completed within twelve months of the date of
issuance of this general permit, unless discretionary authority has been exercised on a
case-by-case basis to modify, suspend, or revoke the authorization in accordance with
specia condition 4. The applicant must be able to document to the Corps satisfaction
that the project was under construction or contract by the appropriate date.

(b) Projects that have received written verification or approval from the Corps, based on
applications made to the Corps prior to issuance of this general permit, for the previous
Maine SPGP and PGP, Nationwide permits, regiona general permits, or letters of
permission shall remain authorized as specified in each authorization.

(c) Thisgenera permit does not affect activities authorized pursuant to 33 CFR Part 330.3
(activities occurring before certain dates).

{PRIVATE}DISTRICT DATE
ENGINEER
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

U.S Army Corps of Engineers
Maine Project Office

675 Western Avenue #3
Manchester, Maine 04351
207-623-8367

Fax # 207-623-8206

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office

1033 South Main Street

Old Town, Maine 04468
207-827-5938

Fax # 207-827-6099

Wild and Scenic Rivers
National Park Service
North Atlantic Region
15 State Street

Boston, MA 02109
617-223-5203

Maine Historic Preservation Commission
55 Capitol Street

State House Station 65

Augusta, Maine 04333

207-287-2132

Fax # 207-287-2335

Aroostook Band of Micmacs
P.O. Box 772

Presgue Isle, Maine 04769
207-764-1972

Fax # 207-764-7667

Passamaquoddy Tribe of Indians
Pleasant Point Reservation

Attn: Tribal Council

P.O. Box 343

Perry, Maine 04667
207-853-2600

Fax # 207-853-6039
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Federal Endangered Species and Essential
Fish Habitat

National Marine Fisheries Service

One Blackburn Drive

Gloucester, Massachusetts 01939
978-281-9102

Fax # 978-281-9301

Houlton Band of Maliseet Indians

Attn: Brenda Commander, Tribal Chief
Route 3 —Box 450

Houlton, Maine 04730

207-532-4273

Fax # 207-532-2660

Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah

P.O. Box 301

Princeton, Maine 04668
207-796-2301

Fax # 207-796-5256

Penobscot Indian Nation
Richard Hamilton, Chief
6 River Road

Indian Island Reservation
Old Town, Maine 04468
(207) 827-7776

Fax # 207-827-1137



Maine Department of Environmental Protection
(For State Permits and Water Quality
Certifications)

Natural Resources Division

Bureau of Land and Water Quality Control
State House Station 17

Augusta, Maine 04333

207-287-2111

Eastern Maine Regiona Office
106 Hogan Road

Bangor, Maine 04401
207-941-4570

Maine Land Use Regulation Commission (LURC)
offices

22 State House Station

Augusta, ME 04333-0022

207-287-2631

800-452-8711 (call to obtain appropriate LURC
office)

Fax # 207-287-7439

Lakeview Drive

P.O. Box 1107
Greenville, ME 04441
207-695-2466

Fax # 207-695-2380

(For CZM Determinations)
State Planning Office
Coastal Program

184 State Street

State House Station 38
Augusta, Maine 04333
207-287-1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands

22 State House Station
207-287-3061
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Southern Maine Regional Office
312 Canco Road

Portland, Maine 04103
201-822-6300

Northern Maine Regional Office
1235 Central Drive

Skyway Park

Presque Isle, Maine 04769
207-764-0477

45 Radar Road

Ashland, ME 04732-3600
207-435-7963

Fax # 207-435-7184

191 Main Street

East Millinocket, ME 04430
207-746-2244

Fax # 207-746-2243

Maine Department of Marine Resources

(For Aquaculture L eases)
McKown Point

Boothbay Harbor, Maine 04575
207-633-9500
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